

# LAS VEGAS DEPARTMENT OF PUBLIC SAFETY

DPS VERINT RECORDER SERVER UPGRADE

JULY 22, 2022

TABLE OF CONTENTS

Section 1

Project Overview .....1-1

1.1 Introduction .....1-1

1.2 Equipment List .....1-1

1.3 Integration Services .....1-2

1.4 Customer Responsibilites .....1-2

1.5 Project Schedule .....1-2

1.6 Warranty and Maintenance .....1-2

1.7 Project Acceptance .....1-2

Section 2

Pricing Summary.....2-1

Section 3

Contractual Documentation .....3-1

Section 4

Signature Page.....4-1

## SECTION 1

# PROJECT OVERVIEW

## 1.1 INTRODUCTION

Las Vegas Department of Public Safety ("DPS") currently has a Verint recording system that is integrated to the SNACC P25 radio system. Motorola Solutions, Inc. ("Motorola") has developed this proposal to perform a requested upgrade of the existing Windows 2012 servers to Windows 2019 servers.

The current system is a legacy stand-alone V5 system. The plan is to replace the system with a Win2019 recorder that will connect to the recently deployed Municipal building. This recorder will record the same radio and telephony channels it does today, and we will also migrate the existing calls. City of Las Vegas IT department will be responsible for providing connectivity between the two locations.

## 1.2 EQUIPMENT LIST

QTY	NOMENCLATURE	DESCRIPTION
Consolidated Datacenter		
Verint For Public Upgrade Software Licenses		
18	93-630-0011	Conversion from AL5.x - Audiolog Operational Recording (per Audiolog Seat) to Verint Public Safety Call Recording (Channel based)
6	93-630-0012	Upgrade from AL5.x - Trunked Radio Talkgroup to Verint Public Safety Named Radio Talkgroup
1	93-630-0020	Upgrade from AL5.x - Verint Recording Public Safety Integration Package
Verint For Public Safety 7000 Series Server Hardware		
1	89-270-0097	7000 platform Recorder Server (SVR7KH1-REC)
1	89-270-0123	ADD ON PCI-E INTEL ETHERNET I350 QUAD PORT (89-270-0123)
Add on Media Storage and PCI-e cards 6000 & 7000 hardware		
1	89-270-0118	Add on Media Storage 3x1.9TB SSD SATA 6 Gb/s, 2.5-inch, (RAID5, SSD-SD3R5)
Misc 6000 & 7000 hardware		
1	89-270-0054	2 Post Rack Rail kit for 6000/7000 Series Servers
1	89-270-0026	Add on RDX External drive with 500GB cartridge
Spare drives for 6000 & 7000 series		
1	89-270-0109	Spare Part for 1.9TB SSD SATA 6 Gb/s, 2.5-inch

## 1.3 INTEGRATION SERVICES

Implementation services included as part of this proposal will occur between normal business hours, Monday – Friday. Should Customer require services to occur during non-business hours, additional costs may apply and will be handled via the change order process.

To ensure a smooth system installation and deployment, our solution includes the following services:

- Project Management for the proposed implementation.
- On-site support by Motorola technical personnel to support the upgrade and testing.
- Function verification test of upgraded system.

## 1.4 CUSTOMER RESPONSIBILITIES

- Provide access to equipment required for upgrade activities.
- Coordination of operations to accommodate required downtime during the upgrade process.
- Providing connectivity between DPS and Municipal Building recording systems.

## 1.5 PROJECT SCHEDULE

Upon receipt of a purchase order, Motorola's Project Manager will coordinate a kickoff meeting with DPS and Verint personnel to review project scope and create a mutually agreeable project schedule based on current lead times and resource availability.

## 1.6 WARRANTY AND MAINTENANCE

Motorola will provide warranty services per our standard warranty terms and conditions as outlined within the Maintenance and Support Agreement dated February 26, 2013 (the "Maintenance and Support Agreement") (Motorola Contract #345 and Customer Contract # 130113-JL) and the terms included in this Proposal. Existing support agreements will remain in place and will not be affected or modified by the proposed upgrade.

## 1.7 PROJECT ACCEPTANCE

Motorola will perform a final function verification test once all equipment is upgraded. Upon completion of this test, Final Project Acceptance will be met.

## SECTION 2

# PRICING SUMMARY

Description	Price (\$)
<b>Verint Recorder Upgrade Equipment and Services Total</b>	<b>\$77,384.00</b>

Except for a payment that is due on the Effective Date, Customer will make payments to Motorola within thirty (30) days after the date of each invoice. Customer will make payments when due in the form of a check, cashier's check, or wire transfer drawn on a U.S. financial institution. Payment for the System purchase will be in accordance with the following milestones.

**System Purchase:**

1. 35% of the Contract Price due upon contract execution (due upon effective date);
2. 65% of the Contract Price due upon Final Acceptance.

Motorola shall make partial shipments of equipment and will request payment upon shipment of such equipment. In addition, Motorola shall invoice for installations completed on a site-by-site basis or when professional services are completed, when applicable. The value of the equipment shipped/services performed will be determined by the value shipped/services performed as a percentage of the total milestone value. Unless otherwise specified, contract discounts are based upon all items proposed and overall system package. For invoicing purposes only, discounts will be applied proportionately to the FNE and Subscriber equipment values to total contract price. Overdue invoices will bear simple interest at the maximum allowable rate by state law.

**Price Adjustment Due to Market Volatility:** Motorola's proposal is conditioned upon the ability of Motorola to complete the project at the prices set forth herein. Due to significant market volatility and material price fluctuations in raw materials such as steel, copper, finished wood and concrete, Motorola reserves the right to review all material pricing prior to placing any order for materials or equipment required for new towers or shelters and related civil work at each site in order to verify price validity. In the event of a cost increase in material, equipment or energy occurring during performance of the project through no fault of Motorola, the contract price, time of completion and/or contract requirements shall be equitably adjusted by Change Order in accordance with the procedures of the contract documents. The freight rates are estimated. Motorola reserves the right to apply a fuel surcharge to the quoted freight rates on all shipments based on the cost of diesel at the time of shipment.

SECTION 3

# CONTRACTUAL DOCUMENTATION

This Proposal is subject to the terms and conditions of the Maintenance and Support Agreement dated February 26, 2013 (the "Maintenance and Support Agreement") (Motorola Contract #345 and Customer Contract # 130113-JL) and the terms included in this Proposal.

**Counterpart Signatures** [CAO-08/11/2022] [R]


This Modification may be executed in counterparts. All such counterparts will constitute the same modification and the signature of any party to any counterpart will be deemed a signature to, and may be appended to, any other counterpart. Executed copies hereof may be delivered by facsimile or e-mail and upon receipt will be deemed originals and binding upon the parties hereto, regardless of whether originals are delivered thereafter.

The parties agree that this Modification may be signed electronically via the City's designated electronic signature platform, and that the electronic signatures appearing herein shall be considered the same as handwritten signatures for the purposes of validity, admissibility, and enforceability.

IN WITNESS WHEREOF, the parties hereto have caused this Modification to be executed by their duly authorized representatives.

**CITY OF LAS VEGAS****MOTOROLA SOLUTIONS, INC**

DocuSigned by:



10/3/2022 | 8:49 AM PDT

Signature

Date

Signature

Date

Printed Name

walter whately

Printed Name

Title

Area Sales Manager

Title

**ATTEST:**


LuAnn D. Holmes, MMC

Date

City Clerk

**APPROVED AS TO FORM:**

DocuSigned by:

 9/29/2022 | 4:19 PM PDT

Deputy City Attorney

Date

Dimitri P. Dalacas

Printed Name

# LAS VEGAS FIRE ALARM OFFICE

FAO VERINT RECORDER SERVER UPGRADE

JULY 22, 2022



TABLE OF CONTENTS

Section 1

Project Overview .....1-1

1.1 Introduction .....1-1

1.2 Equipment List .....1-1

1.3 Integration Services .....1-2

1.4 Customer Responsibilites .....1-2

1.5 Project Schedule .....1-2

1.6 Warranty and Maintenance .....1-2

1.7 Project Acceptance .....1-2

Section 2

Pricing Summary.....2-1

Section 3

Contractual Documentation .....3-1

Section 4

Signature Page.....4-1

## SECTION 1

# PROJECT OVERVIEW

## 1.1 INTRODUCTION

Las Vegas Fire and Rescue Fire Alarm Office (“FAO”) currently has a Verint recording system that is integrated to the SNACC P25 radio system. Motorola Solutions, Inc. (“Motorola”) has developed this proposal to perform a requested upgrade of the existing Windows 2012 servers to Windows 2019 servers. All existing licensing and data will be transferred to the new servers.

## 1.2 EQUIPMENT LIST

QTY	NOMENCLATURE	DESCRIPTION
Consolidated Recorder		
Verint For Public Safety 7000 Series Server Hardware		
1	89-270-0139	7000 platform Consolidated Server L1 (SVR7KH2-CON-L1) WIN 2019
1	89-270-0120	Add on Dual Port Intel I350-AE2 GbE I/O Module (Dual Port Mezzanine card)
Add on Media Storage and PCI-e cards 6000 & 7000 hardware		
1	89-270-0068	Add on Media Storage 3x960GB SSD, SanDisk (RAID5, SSD-SD3R5)
Misc 6000 & 7000 hardware		
1	89-270-0054	2 Post Rack Rail kit for 6000/7000 Series Servers
Recorder		
Verint For Public Safety 7000 Series Server Hardware		
1	89-270-0141	7000 platform Recorder Server (SVR7KH2-REC) WIN 2019
1	89-270-0120	Add on Dual Port Intel I350-AE2 GbE I/O Module (Dual Port Mezzanine card)
Add on Media Storage and PCI-e cards 6000 & 7000 hardware		
1	89-270-0068	Add on Media Storage 3x960GB SSD, SanDisk (RAID5, SSD-SD3R5)
3	89-270-0015	Add on AudioCodes LD Card 24 analog Ports (PCI-e)
Misc 6000 & 7000 hardware		
1	89-270-0054	2 Post Rack Rail kit for 6000/7000 Series Servers
Archive Server		
Verint For Public Safety 7000 Series Server Hardware		
1	89-270-0140	7000 platform Recorder Server (SVR7KH1-REC) WIN 2019
1	89-270-0120	Add on Dual Port Intel I350-AE2 GbE I/O Module (Dual Port Mezzanine card)

QTY	NOMENCLATURE	DESCRIPTION
Add on Media Storage and PCI-e cards 6000 & 7000 hardware		
1	89-270-0118	Add on Media Storage 3x1.9TB SSD SATA 6 Gb/s, 2.5-inch, (RAID5, SSD-SD3R5)
Misc 6000 & 7000 hardware		
1	89-270-0054	2 Post Rack Rail kit for 6000/7000 Series Servers

## 1.3 INTEGRATION SERVICES

Implementation services included as part of this proposal will occur between normal business hours, Monday – Friday. Should Customer require services to occur during non-business hours, additional costs may apply and will be handled via the change order process.

To ensure a smooth system installation and deployment, our solution includes the following services:

- Project Management for the proposed implementation.
- On-site support by Motorola technical personnel to support the upgrade and testing.
- Function verification test of upgraded system.

## 1.4 CUSTOMER RESPONSIBILITIES

- Provide access to equipment required for upgrade activities.
- Coordination of operations to accommodate required downtime during the upgrade process.

## 1.5 PROJECT SCHEDULE

Upon receipt of a purchase order, Motorola's Project Manager will coordinate a kickoff meeting with FAO and Verint personnel to review project scope and create a mutually agreeable project schedule based on current lead times and resource availability.

## 1.6 WARRANTY AND MAINTENANCE

Motorola will provide warranty services per our standard warranty terms and conditions as outlined within the Maintenance and Support Agreement dated February 26, 2013 (the "Maintenance and Support Agreement") (Motorola Contract #345 and Customer Contract # 130113-JL) and the terms included in this Proposal. Existing support agreements will remain in place and will not be affected or modified by the proposed upgrade.

## 1.7 PROJECT ACCEPTANCE

Motorola will perform a final function verification test once all equipment is upgraded. Upon completion of this test, Final Project Acceptance will be met.

## SECTION 2

# PRICING SUMMARY

Description	Price (\$)
<b>Verint Recorder Upgrade Equipment and Services Total</b>	<b>\$133,617.00</b>

Except for a payment that is due on the Effective Date, Customer will make payments to Motorola within thirty (30) days after the date of each invoice. Customer will make payments when due in the form of a check, cashier's check, or wire transfer drawn on a U.S. financial institution. Payment for the System purchase will be in accordance with the following milestones.

**System Purchase:**

1. 35% of the Contract Price due upon contract execution (due upon effective date);
2. 65% of the Contract Price due upon Final Acceptance.

Motorola shall make partial shipments of equipment and will request payment upon shipment of such equipment. In addition, Motorola shall invoice for installations completed on a site-by-site basis or when professional services are completed, when applicable. The value of the equipment shipped/services performed will be determined by the value shipped/services performed as a percentage of the total milestone value. Unless otherwise specified, contract discounts are based upon all items proposed and overall system package. For invoicing purposes only, discounts will be applied proportionately to the FNE and Subscriber equipment values to total contract price. Overdue invoices will bear simple interest at the maximum allowable rate by state law.

**Price Adjustment Due to Market volatility:** Motorola's proposal is conditioned upon the ability of Motorola to complete the project at the prices set forth herein. Due to significant market volatility and material price fluctuations in raw materials such as steel, copper, finished wood and concrete, Motorola reserves the right to review all material pricing prior to placing any order for materials or equipment required for new towers or shelters and related civil work at each site in order to verify price validity. In the event of a cost increase in material, equipment or energy occurring during performance of the project through no fault of Motorola, the contract price, time of completion and/or contract requirements shall be equitably adjusted by Change Order in accordance with the procedures of the contract documents. The freight rates are estimated. Motorola reserves the right to apply a fuel surcharge to the quoted freight rates on all shipments based on the cost of diesel at the time of shipment.

SECTION 3

# CONTRACTUAL DOCUMENTATION

This Proposal is subject to the terms and conditions of the Maintenance and Support Agreement dated February 26, 2013 (the "Maintenance and Support Agreement") (Motorola Contract #345 and Customer Contract # 130113-JL) and the terms included in this Proposal.

**Counterpart Signatures** [CAO-08/11/2022] [R]


This Modification may be executed in counterparts. All such counterparts will constitute the same modification and the signature of any party to any counterpart will be deemed a signature to, and may be appended to, any other counterpart. Executed copies hereof may be delivered by facsimile or e-mail and upon receipt will be deemed originals and binding upon the parties hereto, regardless of whether originals are delivered thereafter.

The parties agree that this Modification may be signed electronically via the City's designated electronic signature platform, and that the electronic signatures appearing herein shall be considered the same as handwritten signatures for the purposes of validity, admissibility, and enforceability.

IN WITNESS WHEREOF, the parties hereto have caused this Modification to be executed by their duly authorized representatives.

**CITY OF LAS VEGAS****MOTOROLA SOLUTIONS, INC**\_\_\_\_\_  
Signature\_\_\_\_\_  
Date\_\_\_\_\_  
Printed Name\_\_\_\_\_  
Title

DocuSigned by:



10/3/2022 | 8:49 AM PDT

E2D84C68B9324B9...  
Signature\_\_\_\_\_  
Date

walter whately

\_\_\_\_\_  
Printed Name


Area Sales Manager

\_\_\_\_\_  
Title**ATTEST:**\_\_\_\_\_  
LuAnn D. Holmes, MMC\_\_\_\_\_  
Date

City Clerk

**APPROVED AS TO FORM:**

DocuSigned by:

 9/29/2022 | 4:19 PM PDTC888014177D943F...  
Deputy City Attorney\_\_\_\_\_  
Date

Dimitri P. Dalacas

\_\_\_\_\_  
Printed Name