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PRIME DESIGN SERVICES CONTRACT 
FOR 

CENTENNIAL HILLS INDOOR/OUTDOOR POOL IMPROVEMENTS 
 

THIS PRIME DESIGN SERVICES CONTRACT (this “Contract”) is made and entered into by and between the CITY OF LAS VEGAS, a 
municipal corporation within the State of Nevada (the “City”) whose address is 495 S. Main Street, Las Vegas, Nevada 89101, and PGAL (the 
“Consultant”), an LLC, whose address is 7373 Peak Drive, Suite 170, Las Vegas, Nevada, 89128. 

This Contract is effective on the date signed by the City and Consultant, whichever date is later, as long as the date signed by the second 
party is within sixty (60) calendar days of signature by the first party (the “Effective Date”). 

PROJECT DESCRIPTION: 
Improvements to the indoor and outdoor pools at the Centennial Hills Community Center 

RECITALS 
WHEREAS, the City intends to construct the Centennial Hills Indoor/Outdoor Pool Improvements (the “Project”); and 

WHEREAS, the City desires to retain the Consultant who will be responsible for providing the professional services more fully described 
herein and in the exhibits attached hereto; and 

WHEREAS, the Consultant is properly licensed pursuant to NRS Chapter 623, 623A, or 625, whichever is legally required for the services 
to be provided within the State of Nevada, and if applicable to the Consultant’s business organization, is in compliance with NRS 623.349 for architects, 
interior designers, and residential designers and NRS 623A.250 for landscape architects, which requires the Consultant to control and have no less 
than two-thirds ownership of the business organization or association be held by persons registered or licensed in the State of Nevada pursuant to 
NRS Chapters 623, 623A, or 625, and possesses the knowledge, skills and experience to perform the services hereinafter set forth within the time 
required under this Contract; 

NOW, THEREFORE, in consideration of the above premises, the parties hereto agree to the following terms, conditions and covenants set 
forth herein: 

ARTICLE 1 
CONSULTANT RESPONSIBILITIES 

1.0. Description of Consultant’s Services. 
A. For the compensation set forth in Section 7, the Consultant hereby agrees to perform the basic services set forth in the Scope of 

Services, Exhibit “A” attached hereto and incorporated herein as a part of this Contract and, if so requested, the additional services set forth in the 
Additional Compensation, Exhibit "E" attached hereto and incorporated herein as a part of this Contract and to provide the submittals described in the 
Required Submittals Exhibit “B,” attached hereto. 

1.1 Performance Standards. 
A. In performing the services set forth in this Contract, the Consultant shall follow the practices consistent with the generally accepted 

standards in the profession of the services being provided to the City pursuant to this Contract. 

1.2. Document Review. 
A. The Consultant shall review each document prepared by the Consultant and its subconsultants including, without limitation, the 

plans, specifications, cost estimates, and other required submittals for conformance with quality control requirements, Project standards and applicable 
federal, state and local laws and other regulations. Consultant shall also review each document for violations or infringements upon any patent rights. 

B. The Consultant’s failure to comply with the quality assurance and quality control provisions of Exhibit A - Scope of Services, to 
adequately review documents prior to submittal or to address City comments prior to resubmittal will be considered an Event of Default pursuant to 
Section 10.3. 

1.3. Waiver. 
A. The City’s approval of any documents or services furnished by the Consultant shall not in any way relieve the Consultant of 

responsibility for the professional and technical accuracy of its documents or services. The City’s review, approval, acceptance or payment for any of 
the Consultant’s services shall not be construed to operate as a waiver of any rights enjoyed by the City under this Contract or of any cause of action 
arising out of the performance of this Contract. The Consultant shall remain liable for any damages to the City caused by the Consultant’s negligent 
act or omission committed in the performance of this Contract. 

1.4. Designation of Consultant’s Representative. 
A. The Consultant’s representative is the individual identified in the Key Personnel List, Exhibit “F” attached hereto (the “Consultant 

Representative”) to act in that capacity, who shall be responsible for the services required under this Contract. The services specified by this Contract 
shall be performed by the personnel identified in the Key Personnel List provided that such associates and employees perform under the personal 
supervision of the Consultant Representative. 

B. If any person or subconsultant who is expected to provide any of the services required under this Contract is objectionable to the 
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City for any reason, the Consultant shall, without additional compensation, replace such person or subconsultant with someone acceptable to the City. 

C. If the Consultant’s personnel are unable to complete their responsibilities for any reason under this Contract, or the Consultant 
desires for any reason to substitute personnel assigned to the Project, the Consultant agrees to obtain the approval of the City for the substitution. The 
City shall not unreasonably deny approval unless the City adjudges the substitution to not be in the interest of the City or the Project. 

D. If the Consultant fails to make an acceptable replacement within thirty (30) days, the City may terminate this Contract for default 
as provided in Section 10.3 of this Contract. 

1.5. Correspondence Review. 
A. The Consultant shall furnish the City Representative draft copies of each correspondence to be sent to any contractor involved 

with the Project, and to any regulatory agencies, for approval and review prior to mailing such correspondence. 

1.6. Cooperation with the City. 
A. The Consultant agrees that its officers, associates, employees and subconsultants will cooperate with the City in providing the 

services under this Contract and will be, with advance notice, available for consultation with the City at such reasonable times as to not conflict with 
the City’s other responsibilities. 

1.7. Responsibility for Construction Document Revisions 
A. Applicability. The Consultant’s responsibility described in this Section applies only if the Consultant is responsible for providing a 

construction cost estimate and preparing construction documents for the Project. 

B. Responsibility for Revisions. The Consultant does not warrant or represent that the bids or proposed price received by the City to 
construct the Project will come within the estimate prepared by the Consultant. If the bids or proposed price received by the City exceeds the 
Consultant’s estimate, the Consultant agrees to cooperate with the City in revising the requirements of the Project as required to lower the cost and to 
change the construction documents. If the changes requested by the City cause an increase in the cost or time required to perform any of the services 
required under this Contract, the Consultant may submit a request for an Adjustment in Compensation pursuant to Section 3.1. 

ARTICLE 2 
CITY RESPONSIBILITIES 

2.0. City Representative. 
A. The Director of Public Works or his authorized representative identified in the Key Personnel List is hereby designated as the City’s 

representative (the “City Representative”) with respect to this Contract. The City Representative shall have complete authority to transmit instructions, 
receive information, interpret and define the City’s policies and decisions with respect to the services of the Consultant. The City Representative is not 
authorized to change or waive any of the provisions set forth in Sections 1.0 through 10.24 of this Contract. 

2.1. Review of Consultant’s Services and Documents. 
A. The services to be performed by the Consultant shall be subject to periodic review by the City Representative. To prevent an 

unreasonable delay in the Project, the City Representative will endeavor to examine and comment in writing on the documents furnished by the 
Consultant including, without limitation, the plans, drawings, specifications, test results, evaluations, and reports within twenty-one (21) days of receipt 
of such documents, unless the Contract provides for a different review time with respect to the document. 

2.2. Access to Records. 
A. The City shall, without charge, furnish a copy to, or make available for examination or use by, the Consultant, as it may request, 

any documents and data which the City has available including, without limitation, reports, maps, plans, specifications, surveys, records, ordinances, 
codes, regulations, and other documents related to the services required under this Contract. The City shall assist the Consultant in obtaining data 
and documents from public agencies and from private citizens and business firms whenever the City determines that such material is necessary for 
the completion of the services required by this Contract. 

2.3. Cooperation with Consultant. 
A. The City agrees that its officers and employees will cooperate with the Consultant in the performance of this Contract and will be, 

with advance notice, available for consultation with the Consultant at such reasonable times as to not conflict with the Consultant’s other responsibilities. 
The City shall provide access to the Consultant on to the Project site as may be required to perform the services under this Contract. 

 

ARTICLE 3 
CHANGES TO CONSULTANT’S SERVICES 

3.0 Requested Changes. 
A. The City may at any time, by written order of the City Representative, make a change in the services to be performed by the 

Consultant under this Contract. 

3.1 Adjustment of Compensation. 
A. If the change requested by the City causes an increase or decrease in the cost or time required to perform any of the services 

required under this Contract, an equitable adjustment shall be made in the compensation to be paid to the Consultant under Section 7, or in the 
performance schedule under Section 8, or both, and this Contract shall be modified in writing accordingly. Each claim for adjustment under this Section 
must be asserted in writing within thirty (30) days from the date of receipt by the Consultant of written notification of the change, unless the City grants 
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in writing an extension. Provided proper notice has been given to the City as required herein, the claim for an adjustment shall be handled pursuant to 
the provisions of 10.20.B and 10.20.C of this Contract. The failure to provide notification of the claim within the time required herein shall constitute a 
waiver of the right to seek any equitable or legal adjustment in compensation with respect to that change. 

ARTICLE 4 
ADDITIONAL SERVICES OF CONSULTANT 

4.1 Additional Services. 
A. The Consultant shall provide the additional services described in the Additional Compensation if, and only if, so requested in writing 

by the City. Payment for the additional services will be made to the Consultant in accordance with Section 7 of this Contract. 

B. Attendance at Meetings or Public Hearings. The Consultant shall notify the City in advance of any estimated additional costs that 
may be incurred prior to attending any meetings or public hearings as may be necessary in connection with the services performed by the Consultant 
under this Contract. 

ARTICLE 5 
SUBCONSULTANT CONTRACT 

5.1 Subconsultant Provisions. 
A. If, with the approval of the City as required pursuant to Section 10.7, the Consultant enters into an CONTRACT with a subconsultant 

for the performance of any of its obligations under this Contract, the Consultant agrees to include in each subconsultant contract a provision that: 

1. the Consultant agrees to pay the subconsultant when paid by the City for that portion of the services provided to the City 
and that no liability arises on the part of the Consultant for payment of the subconsultant services until payment has been made by the City. If the City 
has paid the Consultant for the subconsultant services, the subconsultant’s only recourse is against the Consultant and not against the City, either 
through the institution of legal or equitable action or the attachment of any lien; and 

2. the subconsultant shall have no more rights against the City than that of the Consultant; and 

3. the subconsultant agrees to be bound by the terms, conditions and obligation of this Contract unless the City has 
approved any deviation, change or modification in writing; and 

unless otherwise approved in writing by the City Representative, the subconsultant shall obtain and maintain professional liability insurance (Errors 
and Omissions coverage) in connection with the subconsultant services in an amount equal to that required of the Consultant in this Contract. 

ARTICLE 6 
TERM OF CONTRACT 

6.0 Term. 
A. This Contract shall commence on the day it is approved by the City and shall remain in force and effect until the Project is completed 

unless terminated earlier pursuant to Section 10.2 or 10.3 of this Contract. Such termination shall not release either party from any of its continuing 
obligations under this Contract. 

B. Disputes. This Section shall not be construed to preclude the filing of any dispute arising out of the performance of this Contract 
or in connection with the subject matter hereof, nor shall this Section be construed to change the date or the time on which a cause of action arising 
out of the performance of this Contract or in connection with the subject matter hereof, would otherwise accrue under the statutes of limitation or 
doctrines of law. 

ARTICLE 7 
COMPENSATION AND TERMS OF PAYMENT 

7.0 COMPENSATION AND TERMS OF PAYMENT 
A. Compensation: Basic Services. 

1. For the services to be performed by the Consultant under this Contract and set forth in the Scope of Services, the City 
agrees to pay the Consultant the fee in the amount identified in the Fee Breakdown, Exhibit “D” attached hereto, pursuant to invoices submitted in 
accordance with Section 7.D of this Contract. 

B. Compensation: Additional Services. 

1. For any services not set forth in the Scope of Services, the City shall pay to the Consultant either a lump sum fee, or an 
hourly fee based on the hourly labor rate schedule set forth in the Additional Compensation, whichever is agreed to by the parties, provided prior 
written approval for such services is given by the City Representative. 

C. Compensation: Reimbursable Expenses. 

1. The Consultant agrees that all of its direct and indirect expenses are included in the fee for Basic Services and the 
agreed upon compensation for any Additional Services, except as may be specifically allowed for reimbursable expenses as part of Additional 
Compensation. 

D. Payment Invoicing. 
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1. The Consultant shall submit an invoice for payment for the services provided by the Consultant based on the manner or 
method of payment set forth in Exhibit A (Scope of Services) and Exhibit D (Fee Breakdown).  The City Representative will notify the Consultant of 
any problems regarding the invoice within fourteen (14) days from receipt thereof.  If no response is received from the City Representative within the 
aforementioned period of time, the Consultant may expect payment within a period of (60) days from the date of receipt by the City.  If payment has 
not been received within the sixty (60) days, the Consultant agrees to contact the City Representative to resolve the problem causing the delay.  If 
resolution of the delay is not satisfactory to the Consultant, the Consultant may submit a claim pursuant to Section 10.20.A of this Contract.  

2. Right to Off-Set. 

a. The City Representative may subtract or offset from any unpaid invoice from the Consultant any claims, which 
the City may have incurred for failure of the Consultant to comply with the terms, conditions or covenants of this Contract, or any damages, costs and 
expenses caused by, resulting from, or arising out of the negligent act or omission of the Consultant in the performance of the services under this 
Contract including, without limitation, any error or deficiency in the report or other documents prepared by the Consultant. Within seven (7) days, the 
City Representative shall provide a written statement to the Consultant of the off-set which has been subtracted from any payment to the Consultant 
along with appropriate documentation and receipts, if any, and a description of the failure, error or deficiency attributed to the Consultant. The 
Consultant may dispute the right or amount of the off-set made by the City by providing written notification to the City within fourteen (14) days after 
receipt of the City’s written notice. The City Representative shall provide a written response to the Consultant within seven (7) days of receipt of the 
Consultant’s written dispute notice. If the Consultant disputes the City Representative’s determination, the Consultant may file a claim pursuant to 
Section 10.20 of this contract. Should the City’s damages, costs or expenses arising out of the negligence act or omission of the Consultant exceed 
the off-set amount retained by the City, the City reserves all rights and remedies under law and equity to recover any damages, costs or expenses 
arising out of the negligence act or omission of the Consultant. 

E. Final Payment. 

1. Upon completion of the services required under this Contract, and acceptance thereof by the City (which acceptance will 
not be unreasonably withheld), the Consultant will, within sixty (60) days of the City’s acceptance, be paid the balance of any money due for such 
services. 

ARTICLE 8 
PERFORMANCE SCHEDULE 

8.0 Performance Schedule. 
A. The Consultant shall perform and complete the services required under this Contract according to the schedule (the “Performance 

Schedule”) set forth in the Schedule of Performance, Exhibit "C" attached hereto. If the performance of services is delayed or submittals are not 
delivered in the time period as outlined in the Performance Schedule, the Consultant shall notify the City Representative in writing of the reasons for 
the delay and include a plan which brings the Consultant’s performance into compliance with the Performance Schedule. Failure to notify the City of 
potential delays or failure to meet schedule requirements due to Consultant performance issues may be considered and Event of Default pursuant to 
Section 10.3. 

ARTICLE 9 
AUDIT: ACCESS TO RECORDS 

9.1 Records. 
A. The City shall have the right to audit the Consultant’s books, records and other documents directly pertinent to the performance of 

this Contract. The Consultant agrees to maintain books, records and other documents directly pertinent to performance of this Contract in accordance 
with generally accepted accounting principles and practices. The Consultant shall also maintain the financial information and data used to prepare or 
support the invoices submitted to the City. Audits conducted pursuant to this provision shall be in accordance with generally accepted auditing 
standards, procedures and guidelines of the City, or its designated representative. The City, or its duly authorized representatives, shall have access 
to such books, records, and documents for the purpose of inspection, audit and copying. The Consultant will provide proper facilities for such access 
and inspection. 

9.2 Disclosure. 
A. The Consultant shall be afforded the opportunity for an audit entrance and exit conference and an opportunity to comment and 

submit any supporting documentation on the pertinent portions of the draft audit report, and that the final audit report will include the written comments, 
if any, of the Consultant. 

9.3 Period of Maintenance. 
A. The books, records and other documents under Sections 9.1 and 9.2 of this Contract shall be maintained for six (6) years after the 

date of the final payment for the services under this Contract. In addition, those records and other documents which relate to any arbitration, litigation 
or the settlement of any claim arising out of this Contract, or to which an audit exception has been taken, shall be maintained and made available until 
three (3) years after the date that the arbitration, litigation or exception has been resolved. 

9.4 Subcontract Provisions. 
A. The Consultant agrees to include Sections 9.1 through 9.3 of this Contract in all its subcontracts directly related to performance of 

services specified in this Contract which are in excess of $10,000. 
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ARTICLE 10 
MISCELLANEOUS PROVISIONS 

10.1 Suspension. 
A. The City may suspend, without cause, the performance by the Consultant under this Contract for such period of time as the City, 

in its sole discretion, may prescribe by providing written notice to the Consultant. The suspension shall be effective as of the date set forth in the written 
notice. With such suspension, the City agrees to pay to the Consultant the amount of compensation, based on percentage of completion of the Project, 
earned as of the effective date of suspension less all previous payments. The Consultant shall not provide any further services under this Contract 
after the effective date of suspension until otherwise notified in writing by the City. In no event shall the City be liable to the Consultant for services in 
excess of the percentage of the Project completed at the time of suspension 

If, after notice to resume performance has been given by the City, the suspension was for a period in excess of ninety (90) days, which has 
resulted in an increase in the performance of this Contract to the Consultant and: 

1. the Consultant was not a contributing cause for the suspension; and 

2. the Consultant has not received an equitable adjustment under another provision of this Contract; and 

3. the Consultant could not mitigate the increase in the performance cost, 

then the Consultant’s fee shall be reviewed by the City and, if justified, equitably adjusted to provide for any additional expenses resulting 
from the suspension. 

10.2 Termination for Convenience. 
A. The City reserves the right to terminate this Contract without cause or default on the part of the Consultant with ten (10) days’ prior 

written notification to the Consultant served pursuant to Section 10.18 of this Contract. In the event of termination, without cause or default, the City 
agrees to pay to the Consultant the reasonable value for the services performed as of the date that notification of termination is received by the 
Consultant. In no event shall the City be liable to the Consultant for services in excess of the percentage completed at the time of termination. 

10.3 Termination for Cause or Other Resolution. 
A. Event of Default. 

1. If, during the term of this Contract, the Consultant (i) fails to deliver services that comply with the Scope of Services, 
including failure to comply with quality assurance and quality control provisions, (ii) fails to deliver the services within the time specified in the Contact 
or any extension thereof, (iii) fails to make progress so as to endanger the performance of this Contract, (iv) becomes insolvent, bankrupt or makes an 
assignment for the benefit of creditors, or if a receiver or trustee in bankruptcy is appointed for the Consultant, or if any proceeding in bankruptcy, 
receivership, or liquidation is instituted against the Consultant and is not dismissed within thirty (30) days following commencement thereof, or (v) fails 
to perform any of the other obligation or requirement of this Contract, then any of the aforementioned failures shall constitute an “Event of Default” 
under this Contract. 

2. If there occurs an Event of Default, the Consultant shall be entitled to ten (10) calendar days from written notice thereof 
to remedy the Event of Default, provided, however, such is capable of being remedied within that period. If the Event of Default can be remedied, but 
the remedy cannot be completed within the ten (10) day period, the Consultant may be allowed such additional time as may be reasonably necessary 
to remedy the Event of Default, provided, however, the remedy is commenced within the ten (10) day period and is diligently pursued to completion 
but in no event later than thirty (30) days after such written notice. Said cure time period may be extended at City’s sole discretion. If the Event of 
Default is incapable of remediation, or is not remedied as required herein, the City may, in addition to any other remedies available in law or equity, 
invoke any of the remedies provided for under Section 10.3.B “City’s Rights”, below. 

B City’s Rights. 

1. Upon the occurrence of an Event of Default, and without prejudice to any other right or remedy it may have at law or 
equity, the City may: 

a. terminate this Contract, suspend payment of all pending invoices otherwise due to the Consultant hereunder, 
and finish this Contract by such means as deemed appropriate by the City, reserving the right to deduct from any balance due Consultant any additional 
cost for completing this Contract. In the event the reasonable cost of finishing the Consultant’s performance of this Contract exceeds the balance due 
the Consultant, the excess shall be paid by the Consultant to the City within thirty (30) days of invoicing by the City; or 

b. terminate this Contract, and the obligations imposed hereunder, including the obligation of any further payment 
for the services of the Consultant except for the reasonable value for the services performed to the date of termination; or 

c. continue with performance by the Consultant and serve within a reasonable time after completion of the 
Contract a notice of claim or dispute pursuant to the procedure set forth in Section 10.20. 

10.4 Documents. 
A. Ownership. 

1. The Consultant agrees that all documents of any kind whatsoever, and in whatever medium expressed, prepared by the 
Consultant and the Consultant’s subconsultants in connection with the Project or otherwise pursuant to this Contract (collectively, the “Documents”) 
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and all rights therein (including without limitation trademarks, trade names, rights or use and reuse, copyrights and/or all other proprietary rights) shall 
be and remain the sole property of the City (regardless of whether the City or Consultant terminates this Contract for any reason whatsoever). The 
Consultant hereby agrees that the Documents are or shall be deemed to be “Works for Hire” within the meaning of Section 101 of the Copyright Act, 
and the Consultant hereby assigns to the City all right, title, and interest therein. If for any reason the Documents should not be considered a “Work 
for Hire” under applicable law by a court or other tribunal of competent jurisdiction, then it is mutually agreed that that under this Section 10.4, the 
Consultant shall hereby be deemed to have transferred to the City, its successors and assigns, the Consultant’s entire right, title and interest in and to 
the Documents and the legal rights therein including, but not limited to, copyright, included therein. 

2. The Consultant further agrees that neither it nor any of its employees shall exercise any of the rights embodied in the 
copyrights in or to such Documents, unless authorized to do so by the City under the terms of a separate written Contract executed by the Consultant 
and the City. The Consultant shall place a conspicuous notation upon each such Document that indicates that the copyright thereto is owned by the 
City. 

3. City agrees to waive any and all claims against the Consultant and to defend, indemnify, and hold the Consultant 
harmless from and against any and all claims, losses, liabilities and damages arising out of or resulting from the City’s use, reuse, or alteration by any 
new consultant or other agent of the City, of the Documents. The Consultant shall be entitled to retain a reproducible copy of the Documents furnished 
to the City; however, the Consultant shall not sell, license, or otherwise market the Documents in any way. 

B. Delivery of Documents. 

1. In the event of the completion of this Contract and upon the City’s payment in the services rendered by the Consultant, 
the City shall have the right to require delivery of any and all of the plans, drawings, specifications, and all other documents (including, without limitation, 
design concepts and sketches, test results, evaluations, reports and studies), including the magnetic or electronic media of the aforementioned 
documents, not in the possession of the City. 

2. In the event of the suspension or termination of this Contract, the Consultant shall have the right to invoice the City to 
request full payment for all services performed or furnished in accordance with this Contract through the suspension or termination date. Any dispute 
regarding the amount of any payment to be made by the City under this Contract shall not diminish, restrict or limit the right of the City to promptly 
receive delivery of any and all plans, drawings, specification, and all other documents (including without limitation, design concepts and sketches, test 
results, evaluations, reports and studies), including the magnetic or electronic media of the aforementioned documents, not in possession of the City. 
The Consultant may file a claim pursuant to Section 10.20 of this Contract for any disputed payment claims. 

C. Confidentiality. 

1. The plans, drawings, specifications and other documents (including, without limitation, design concepts and sketches, 
test results, evaluations, reports and studies) (including the magnetic or electronic media of the aforementioned documents) which are prepared or 
assembled by the Consultant, or its subconsultants, under this Contract shall not be made available to any individual or organization without the prior 
written consent of the City. Except for marketing pamphlets and submittals to clients, the Consultant shall not publish, submit for publication, or publicly 
display the Project without the written consent of the City. The obligations of confidentiality shall survive the termination of this Contract. 

D. Contractual Rights. 

1. Notwithstanding the provisions of 10.4 A above, the City is hereby licensed to use all design concepts developed by the 
Consultant and subconsultants under this Contract, including the right to construct derivative works of the Project, and to use the design concepts for 
other projects of the City. Provided, that however, none of the documents or materials are intended or represented by Consultant to be suitable for 
reuse by the City, or others on extension of the project or on any other project. Any reuse without written verification or adaptation by Consultant for 
the specific purpose intended will be at City’s sole risk and without liability or legal exposure to Consultant. The City agrees to indemnify, defend, and 
hold harmless Consultant for any claims related to the City’s or City’s authorized use of the design concepts developed by the Consultant. The design 
concepts include, but are not limited to, the form, aesthetic appeal, site layout, arrangement, and composition of spaces and elements, the use of 
colors and materials, system designs, construction methods, and interior design. 

10.5 Insurance. 
The Consultant shall procure and maintain, at its own expense, during the entire term of the Contract, the following coverage(s): 

A. Industrial/Workers’ Compensation Insurance protecting the Consultant and the City from potential Consultant employee claims 
based upon job-related sickness, injury, or accident, during performance of this Contract, and must submit proof of such insurance on a certificate of 
insurance issued by an insurer qualified to underwrite workers’ compensation insurance in the State of Nevada, in accordance with NRS 616A-616D, 
inclusive. If Consultant is a sole proprietor, it will be required to submit an affidavit indicating that the Consultant has elected not to be included in the 
terms, conditions and provisions of NRS 616A-616D, inclusive, and is otherwise in compliance with those terms, conditions and provisions. The 
Consultant’s Workers’ Compensation policy shall have a waiver of subrogation endorsement in favor of the City of Las Vegas. 

B. Commercial General Liability Insurance (bodily injury, property damage) with respect to the Consultant’s agents assigned to the 
activities performed under this Contract in a policy limit of not less than One Million Dollars ($1,000,000) per occurrence and Two Million Dollars 
($2,000,000) in the aggregate, for bodily injury, products, completed operations, personal injury and property damages. Such coverage shall be on an 
“occurrence” basis and not on a “claims made” basis, and be provided on either a Commercial General Liability or a Broad Form Comprehensive 
General Liability (including a Broad form CGL endorsement) insurance form. The form must be written on an ISO Form CG 00 01 10 01, or an equivalent 
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form. The Consultant’s General Liability policy shall have a waiver of subrogation endorsement in favor of the City of Las Vegas, and shall be endorsed 
to include the City, its officers, and employees as additional insured. 

C. Commercial Automobile Liability Insurance of limits no less than One Million Dollars ($1,000,000) combined single limit per 
occurrence for bodily injury and property damage to include, but not be limited to, coverage against all insurance claims for injuries to persons or 
damages to property which may arise from services rendered by Consultant and any auto used in the performance of services under this Contract. 
The policy must insure all vehicles owned by the Consultant and include coverage for hired and non-owned vehicles. If the services requested do not 
require the use of the vehicle to perform, the Commercial Automobile Liability Insurance requirements as described in this paragraph do not apply. 
The Consultant’s Automobile Liability policy shall have a waiver of subrogation endorsement in favor of the City of Las Vegas, and shall be endorsed 
to include the City, its officers, and employees as additional insured. 

D. Professional Liability Insurance (Errors and Omissions Coverage). This insurance shall protect the Consultant from claims arising 
out of performance of professional services caused by a negligent act, error, or omission for which the insured is legally liable. Such coverage shall be 
in a minimum amount of $1,000,000 for the period of time covered by this Contract.  

E. The Consultant must provide compliant certificates of insurance and required endorsements to the City or its designated certificate 
tracking service immediately upon request. The Consultant shall maintain coverage for the duration of this Contract, and any renewal periods if 
applicable. The Consultant shall annually provide the City's designated certificate tracking service with a certificate of insurance and endorsements as 
evidence that all insurance requirements have been met. A certified, true and exact copy of each of the project specific insurance policies (including 
renewal policies) required under this Section shall be provided to the City or it's designated certificate tracking service if so requested. 

F. All required aggregate limits must be disclosed and amounts entered on the certificate(s) of insurance. The certificates must identify 
the Contract number and the Contract description. The Consultant and/or insurance carrier shall provide the City with 30-day advance notice of policy 
cancellation, sent by certified mail “return receipt requested”. 

G. The certificates and endorsements for each insurance policy are to be signed by a person authorized by that insurer and licensed 
by the State of Nevada. Each insurance carrier’s rating as shown in the latest Best’s Key Rating Guide shall be fully disclosed and entered on the 
required certificate of insurance. The City requires insurance carriers to maintain a Best’s Key minimum rating of A- VII, A- VIII, A- IX, A- X, or higher. 
The adequacy of the insurance supplied by the Consultant, including the rating and financial health of each insurance carrier providing coverage, is 
subject to the approval of the City. 

H. All deductibles and self-insurance retentions shall be fully disclosed in the certificate of insurance. No deductible or self-insured 
retention (with the exception of professional Liability Insurance) may exceed Twenty-Five Thousand ($25,000) without the prior written approval of the 
City. The deductible or self-insured retention for professional Liability Insurance shall not exceed One-Hundred Thousand ($100,000) without the prior 
written approval of the City. 

I. Consultants requesting increased deductibles or self-insured retentions must provide the City a written request stating the desired 
amounts along with recent audited financial statements for review. The City will review the request and determine if the requested deductibles or self-
insured retentions are acceptable. In the event the request for increased deductibles or self-insured retentions is denied, the Consultant is obligated 
to provide the deductibles or self-insured retentions established in the Contract at no additional expense to the City. 

J. If the Consultant fails to carry the required insurance, the City may (i) order the Consultant to stop further performance hereunder, 
declare the Consultant in breach, pursuant to Section E-5, terminate the Contract if the breach is not remedied, or (ii) purchase replacement insurance 
and withhold the costs or premium payments made from the payments due to the Consultant or charge the replacement insurance costs back to the 
Consultant. 

K. Any subcontractor or subconsultant approved by the City shall be required to procure, maintain and submit proof of insurance to 
the City of the same insurance requirements as specified above, and as required in this paragraph. 

L. The Consultant is encouraged to purchase any additional insurance it deems necessary. 

M. The Consultant is required to remedy all injuries to persons and damage or loss to any property of the City caused in whole or in 
part by the Consultant, its subcontractors or anyone employed, directed or supervised by the Consultant.  

N. Period of Coverage. If the insurance coverage is underwritten on a “claims made” basis, the retroactive date shall be prior to or 
coincident with the date of this Contract and the Certificate of Insurance shall state that coverage is “claims made” and the retroactive date. The 
Consultant shall maintain all insurance coverages specified in Section 10.5 for the duration of this Contract. Claims made insurance (Professional 
Liability-10.5.D) shall be kept in place after construction of the Project is substantially complete until the “Statute of Repose” in the State of Nevada 
has expired. In the event if a claims made policy has a lapse or cancellation of coverage before the Statute of Repose has expired, the Consultant 
shall be responsible for any claim made in the absence of valid collectable insurance. 

10.6 Indemnity. 
A. Claims Not Based Upon or Arising out of Professional Services. Notwithstanding any of the insurance requirements set forth in 

Section 10.5, and not in lieu thereof, the Consultant shall defend, indemnify, and hold the City, its Mayor, Councilmen, officers, employees, and agents 
(herein the “Indemnities”), harmless from any and all claims (including, without limitation, patent infringement, and copyright claims), damages, losses, 
expenses, suits, actions, decrees, judgments, arbitration awards, or any other form of liability (including, without limitation, reasonable attorney fees 
and court costs) (collectively herein the “Claims”) to the extent that such Claims are caused by the negligence, errors, omissions, recklessness, or 
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intentional misconduct of the Consultant, its employees, subcontractors, agents, or anyone employed by the Consultant’s subcontractors or agents 
(herein the “Consultant Parties”), which are not based upon or arising out of the professional services performed by the Consultant Parties in the 
performance of this Contract. 

As part of its obligation hereunder, the Consultant shall, at its own expense, defend the Indemnitees against the Claims brought against 
them, or any of them, which is caused by the negligence, errors, omissions, recklessness, or intentional misconduct of the Consultant, its employees, 
subcontractors, or agents, for and against which the Consultant is obligated to indemnify the Indemnitees pursuant to this Section, unless the 
Indemnitees, or any of them elect to conduct their own defense which, in such case, shall not relieve the Consultant of its obligation of indemnification 
set forth herein. If the Consultant or the Consultant’s insurer fails to defend the Indemnities as required herein, the Indemnitees shall have the right, 
but not the obligation, to defend the same and, if the Consultant is adjudicated by the trier of fact to be liable, the Consultant agrees to pay the direct 
and incidental costs of such defense (including reasonable attorney fees and court costs) which is proportionate to the liability of the Consultant. 

B. Claims Based Upon or Arising out of Professional Services. Notwithstanding any of the insurance requirements set forth in Section 
10.5, and not in lieu thereof, the Consultant shall indemnify and hold the Indemnities, harmless from any and all claims (including, without limitation, 
patent infringement and copyright claims), damages, losses, expenses, suits, actions, decrees, judgments, arbitration awards, or any other form of 
liability (including, without limitation, reasonable attorney fees and court costs) (collectively herein the “Professional Liability Claims”) to the extent that 
such Professional Liability Claims are caused by the negligence, errors, omissions, recklessness, or intentional misconduct of the Consultant Parties, 
which are based upon or arising out of the professional services performed by the Consultant Parties in the performance of this Contract. 

If the Consultant Parties are adjudicated to be liable by a trier of fact, the trier of fact shall award reasonable attorney’s fees and costs to be 
paid by the Consultant to the Owner, as reimbursement for the attorney’s fees and costs incurred by the Owner in defending the Professional Liability 
Claims, in an amount proportionate to the liability of the Consultant. 

As used in this Section 10.6, “agents” means those persons who are directly involved in and acting on behalf of the City or the Consultant, 
as applicable, in furtherance of the contract or the public work to which the Contract pertains. 

10.7 Assignment. 
A. The City and the Consultant each bind itself and its partners, successors, administrators and assigns to the other party of this 

Contract and to the partners, successors, executors, administrators and assigns of such other party in respect to all covenants of this Contract, except 
the Consultant shall not assign, sublet or transfer any obligation or benefit under this Contract without the written consent of the City. Nothing contained 
herein shall be construed as creating any personal liability on the part of any officer or agent of the City. 

10.8 Waiver. 
A. No consent or waiver, express or implied, by either party to this Contract, or of any breach or default by the other in the performance 

of any obligations hereunder, shall be deemed or construed to be a consent or waiver of any other breach or default by such party hereunder. Failure 
on the part of any party hereto to complain of any act, or failure to act of the other party, or to declare that other party in default hereunder, irrespective 
of how long such failure continues, shall not constitute a waiver of the rights of such party hereunder. Inspection, payment, or tentative approval or 
acceptance by the City or the failure of the City to perform any inspection hereunder, shall not constitute a final acceptance of the work or any part 
thereof and shall not release the Consultant of any of its obligations hereunder. 

10.9 Consultant Warranties. 
A. The Consultant hereby represents and warrants that: 

1. it is financially solvent, able to pay its debts as they mature, and is possessed of sufficient working capital to complete 
this Contract; that it is experienced, competent, qualified and able to furnish the plant, tools, materials, supplies, equipment and labor which is used to 
perform the services contemplated by this Contract, and that it is authorized to do business in the City of Las Vegas and the State of Nevada, 

2. it holds a license, permit or other special license to perform the services included in this Contract, as required by law, or 
employs or works under the general supervision of the holder of such license, permit or special license, 

3. its computer hardware, software, and firmware will continue functioning without interruption, and will continue to 
accurately process date, time, and data necessary to the performance of this Contract, and 

4. it has, pursuant to the requirements of Resolution 79-99 adopted by the City Council on August 4, 1999, (effective 
October 1, 1999), as amended by resolution 105-99 (adopted by the City Council on November 17, 1999), disclosed on the form attached hereto as 
Exhibit “H” (Disclosure of Ownership/Principals) all of the principals, including partners, of the Consultant, as well as all persons and entities holding 
more than a one percent (1%) interest in the Consultant or any principals of the Consultant. If the Consultant, or its principals or partners, are required 
to provide disclosure under federal law (such as Securities and Exchange Commission or the Employee Retirement Income Act) and current copies 
of such federal disclosures are attached to Exhibit “H,” the requirements of this Section shall be deemed satisfied. During the term of this Contract, the 
Consultant shall notify the City in writing of any material change in the above disclosure on Exhibit “H” within fifteen (15) days of such change. 

10.10 Consultant’s Employees. 
A. The Consultant shall be responsible for maintaining satisfactory standards of competency, conduct and integrity, of personnel 

assigned to the Project, and shall be responsible for taking such disciplinary action with respect to such personnel as may be necessary. In the event 
the Consultant fails to remove any employee from the work of this Contract whom the City deems incompetent, careless or insubordinate, or whose 
continued employment on the work is deemed by the City to be contrary to the public interest, the City reserves the right to require such removal as a 
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condition for the continuation of this Contract. 

10.11. Independent Contractor. 
A. It is hereby expressly agreed and understood that in the performance of the services required herein, the Consultant and any other 

person employed by him hereunder shall be deemed to be an independent contractor and not an agent or employee of the City. 

10.12 Applicable Law. 
A. This Contract shall be construed and interpreted in accordance with the laws of the State of Nevada. 

B. Compliance with Laws. The Consultant shall in the performance of its obligations hereunder comply with all applicable laws, rules 
and regulations of all governmental authorities having jurisdiction over the performance of this Contract including, without limitation, the Federal 
Occupational Health and Safety Act and all state and federal laws prohibiting and/or related to discrimination by reason of race, sex, age, religion or 
national origin. 

10.13 Certification—No Israel Boycott. 
A. By signing this Contract, Company certifies that, at the time of Contract signature, it is not engaged in, and agrees for the duration 

of the Contract, not to engage in a boycott of the State of Israel.  

“Boycott of Israel” means, refusing to deal or conduct business with, abstaining from dealing or conducting business with, terminating 
business or business activities with or performing any other action that is intended to limit commercial relations with Israel; or a person or entity doing 
business in Israel or in territories controlled by Israel, if such an action is taken in a manner that discriminates on the basis of nationality, national origin 
or religion. It does not include an action which is based on a bona fide business or economic reason; is taken pursuant to a boycott against a public 
entity of Israel if the boycott is applied in a nondiscriminatory manner; or is taken in compliance with or adherence to calls for a boycott of Israel if that 
action is authorized in 50 U.S.C. § 4607 or any other federal or state law. 

10.14 Severability. 
A. In the event that any provisions of this Contract shall be held to be invalid or unenforceable, the remaining provisions of this 

Contract shall remain valid and binding on the parties hereto. 

10.15 Confidentiality. 
A. The Consultant shall treat the information relating to the Project, which has been produced by the Consultant or provided by the 

City, as Confidential Information of the City and shall not permit its release to other parties or make any public announcement or publicity release 
without the City’s written authorization. The Consultant shall also require each subconsultant to comply with this requirement. The submission or 
distribution of documents to meet official regulatory requirements or for similar purposes in connection with the Project is not to be construed as 
publication relieving the Consultant of its confidentiality obligation imposed herein. 

B. Definition. The term “Confidential Information” shall mean any confidential or proprietary business, technical, financial or other non-
public information or materials in a tangible or electronic format of a party (“Disclosing Party”) provided to the other party (“Receiving Party”) in 
connection with the Project, whether orally or in physical form, that is not generally known or available to others and shall include the terms of this 
Contract. However, Confidential Information shall not include information (i) previously known by Receiving Party without an obligation of confidentiality; 
(ii) acquired by Receiving Party from a third party which was not, to Receiving Party's knowledge, under an obligation of confidentiality; (iii) that is or 
becomes publicly available through no fault of Receiving Party; or (iv) that Disclosing Party gave written permission to Receiving Party to disclose, but 
only to the extent of such permitted disclosure. 

C. Requirements. Except as required by applicable law, each Receiving Party agrees that (i) it will use Confidential Information of 
Disclosing Party solely for the purpose of the Agreement; and (ii) it will not disclose the Confidential Information of the Disclosing Party to any third 
party other than the Receiving Party’s employees or agents, on a need-to-know basis, who are bound by obligations of nondisclosure and restricted 
use at least as strict as those contained herein, provided that Receiving Party remains liable for any breach of the confidentiality provisions of this 
Contract by its employees or agents. The Receiving Party will protect the Confidential Information of the Disclosing Party in the same manner that it 
protects the confidentiality of its own proprietary and confidential information, but in no event using less than a reasonable standard of care. In the 
event Receiving Party receives a subpoena or other administrative or judicial demand for any Confidential Information of Disclosing Party, Receiving 
Party will give Disclosing Party prompt written notice of such subpoena or demand and allow Disclosing Party to assert any available defenses to 
disclosure. Upon request by Disclosing Party, Receiving Party will return or destroy all copies of any Confidential Information of the Disclosing Party. 
Confidential Information will at all times remain the property of the Disclosing Party. The provisions of this Section will expire three (3) years after the 
expiration or termination of the Agreement, except with respect to Confidential Information that constitutes “trade secrets” under applicable law for 
which this Section shall survive indefinitely. 

D. Nevada Public Records Act. Consultant acknowledges that City is a government entity subject to the public records laws of the 
State of Nevada as set forth in Chapter 239 of the Nevada Revised Statue (“NPRA”) and that certain Confidential Information may be subject to the 
NPRA. Therefore, notwithstanding anything to the contrary contained in this Agreement or that (i) the City is subject to the requirements and obligations 
for disclosure of the NPRA; (ii) certain records of the City are subject to inspection and reproduction by the general public, Consultant shall nevertheless 
continue to treat all Confidential Information confidential pursuant to the terms of this Agreement. Consultant, therefore agrees (i) that any disclosure 
of Confidential Information by the City pursuant to the NPRA shall not be a violation, waiver, and/or a default whatsoever of this Agreement by the City; 
and (ii) any disclosure of Confidential Information by the City pursuant to the NPRA is permitted under this Agreement and shall not waive or relieve 
Consultant’s ongoing contractual obligations under this Agreement. For the avoidance of doubt, any Confidential Information disclosed by the City 
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pursuant to the NPRA shall still remain subject to the confidentiality obligations stated in this Agreement. In the event City receives any subpoena, 
demand, or request under the NPRA or other public records law for any Confidential Information or other data or information received by City from 
Consultant that was received in connection with any services performed by Consultant, City will immediately notify Consultant of such subpoena, 
demand or request and reasonably cooperate with any efforts by Consultant to assert any available defenses to disclosure. In no event shall City make 
disclosure of such information before ten (10) business days have elapsed from the date City notifies Consultant of the subpoena, demand, or request 
in order to provide Consultant with a reasonable opportunity to seek judicial intervention concerning the potential disclosure of Consultant’s Confidential 
Information and/or trade secret information. If Consultant informs City in writing of Consultant ‘s intent to seek a court order barring disclosure, City 
agrees to withhold the requested information, to the extent permitted by the NPRA, pending court resolution of the matter, or interim order by a court. 
Whenever a requesting party pursues legal action to compel disclosure of Confidential Information or other data or information received by City from 
Consultant, Consultant will bear responsibility for all costs of defending such legal action. 

10.16 Site Inspection. 
A. The Consultant represents that it has visited the location of the Project and has satisfied itself as to the general condition thereof 

and that the Consultant’s compensation as provided for in this Contract is just and reasonable compensation for performance hereunder including 
reasonably foreseen and foreseeable risks, hazards and difficulties in connection therewith based on such above-ground observations. 

10.17 Modification. 
A. All modification, amendments, and change orders to this Contract are null and void unless reduced in writing and signed by the 

parties hereto. 

10.18 Notice. 
A. Any written notice required to be given under Sections 1.0 through 10.24 of this Contract shall be deemed to have been given 

when the written notice is (i) received by the party to whom it is directed by personal service or (ii) deposited with the United States Postal Service, 
postage prepaid, addressed to the City Representative or the Consultant Representative, whomever is the proper recipient, and mailed to the address 
set forth in the introductory paragraph to this Contract. 

10.19 Prohibition Against Contingent Fees. 
A. The Consultant warrants that no person or entity has been employed or retained to solicit or secure this Contract with the agreement 

or understanding that a commission, percentage, brokerage or contingent fee would be paid to that person. For breach or violation of this provision, 
the City shall have the right to annul this Contract without liability or, in its discretion, to deduct from the compensation to be paid to the Consultant, or 
otherwise recover, the full amount of such commission, percentage, brokerage or contingent fee. 

10.20 Claim or Dispute Resolution. 
A. Notice of Claim or Dispute. For each claim or dispute which the Consultant has against or with the City (except for any claim for 

an equitable adjustment under Section 3.1 which is subject to the 30-day limitation set forth therein), notice thereof must be submitted in writing to the 
City Representative within a reasonable time after the claim or dispute arises, but no later than thirty (30) days after final payment is made to the 
Consultant. The purpose of written notification is to place the City on notice so that proper measures can be taken to properly defend against the claim 
or dispute, and the failure to give such notice shall preclude the Consultant from subsequently mediating that particular claim or dispute pursuant to 
Section 10.20.C of this Contract, and the Consultant shall have no further recourse against the City. Pending a final decision on the claim or dispute 
under Sections 10.20.B or 10.20.C, the Consultant shall proceed diligently with the performance of this Contract. 

B. Resolution by Management. The City Representative and the Consultant Representative shall meet within a reasonable time after 
receipt of the written notice received pursuant to Section 10.20.A in an attempt to resolve the claim or dispute to the mutual satisfaction of the parties. 
If the matter is not disposed of by mutual agreement between the City Representative and the Consultant Representative, the claim or dispute shall 
be decided by the Director of Public Works, whose decision shall be reduced to writing and mailed or otherwise furnished to the Consultant. The 
decision of the Director of Public Works shall be final and conclusive unless, within thirty (30) days after the date on which the Consultant receives its 
copy of such decision, the Consultant mails or otherwise furnishes to the Director of Public Works a written request to mediate the claim or dispute, in 
which event the parties shall proceed pursuant to provisions of Section 10.20C. The failure to make such request shall preclude the Consultant from 
proceeding any further on the claim or dispute, and the Consultant shall have no further recourse against the City. 

C. Resolution by Mediation. Upon receipt of the request to mediate authorized pursuant Section 10.3.1 or Section 10.20.B, the City 
and the Consultant shall come to an agreement as to the appointment of a mediator for purposes of hearing the appeal. If the parties cannot agree 
upon an independent private mediator within 45 days after notice of the receipt of the request to mediate, the party may proceed to file a judicial action 
with the Eighth Judicial District Court, Clark County, Nevada. The mediation shall take place in Clark County, Nevada, unless otherwise agreed to by 
the parties. The fees and expenses of the mediator shall be equally shared by both parties. Each party is responsible for their own costs, expenses, 
consultant fees and attorney fees incurred in the presentation or defense of any claim, dispute or controversy that is subject to mediation between the 
parties. The decision of the mediator shall be non-binding. 

D. Right of Judicial Action. Any claim, dispute, or other matter in question between the parties concerning any provisions of this 
Contract that cannot otherwise be resolved between the parties through the use of mediation required herein may be submitted for judicial action. Prior 
to the exercise of this right, the party seeking judicial relief shall have provided the other party 30 days prior written notice before filing such judicial 
action. 
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10.21 Attorney Fees. 
A. The City or the Consultant as the prevailing party that brought any litigation or arbitration to enforce the provisions of this Contract 

shall be entitled to reasonable attorney fees and court costs. 

10.22 Calendar Day. 
A. All references in this Contract to days are to calendar days unless otherwise indicated. 

10.23 Exhibits. 
A. All exhibits referenced in this Contract are hereby incorporated by this reference as a part of this Contract. Any conflict between 

the provisions of this Contract and the Exhibits incorporated herein shall be governed by the provisions of this Contract. 

10.24 Counterparts; Electronic Delivery. 
A. This Contract may be executed in any number of counterparts, each of which shall be an original and all of which shall together 

constitute one and the same instrument. It shall not be necessary for any counterpart to bear the signature of all parties hereto. Executed copies hereof 
may be delivered by facsimile or e-mail, pursuant to NRS 719.240, and upon receipt will be deemed originals and binding upon the parties hereto, 
regardless of whether originals are delivered thereafter.  

B. The parties agree that this Contract may be signed electronically via the City’s designated electronic signature platform, and that 
the electronic signatures appearing herein shall be considered the same as handwritten signatures for the purposes of validity, admissibility, and 
enforceability. 

10.25 Contract Version. 
This document reflects the current standard provisions for the City’s Professional Services Contract updated as of September 2022. 
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IN WITNESS WHEREOF, the parties have caused this Contract to be executed the day and year first above written. 

 

 

CITY OF LAS VEGAS 

 

COMPANY 

Signature Date 

 
 

Signature Date 

Printed Name  Printed Name 

   

Title 
 

Title 

ATTEST:   

   
LuAnn D. Holmes, MMC Date 

City Clerk 
  

APPROVED AS TO FORM:  

 

  

 

Deputy City Attorney Date 
  

 

   

Printed Name 
 

 

 

 

 

 

 

 

[LEFT BLANK INTENTIONALLY] 
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EXHIBIT “ A ” SCOPE OF SERVICES 

EXHIBIT “ B ” REQUIRED SUBMITTALS 

EXHIBIT “ C ” PERFORMANCE SCHEDULE 

EXHIBIT “ D ” FEE BREAKDOWN 

EXHIBIT “ E ” ADDITIONAL COMPENSATION 

EXHIBIT “ F ” KEY PERSONNEL LIST 

EXHIBIT “ G ” CERTIFICATE OF DISCLOSURE 
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EXHIBIT A 
SCOPE OF SERVICES 

 
100 GENERAL 

 
100.100.1 Upon authorization to proceed as described in Exhibit “C”, the Consultant shall provide the following in accordance with the 

Schedule (Exhibit “C”) included herein.  
 

100.100.2 PROJECT SITE DESCRIPTION 
 

100.2.a The Project improvement area, which may be adjusted as the Project develops, is described as: 
 Centennial Hills Community Center Indoor and outdoor Pool, 6601 N Buffalo Drive 

 
100.100.3 PROJECT PROGRAM 

 
100.3.a The Project program, which may be altered as the Project develops, contains the following: 
100.3.b Indoor swimming/teach, outdoor swimming activity pool plaster and tile replacement 
100.3.c Indoor swimming pool ADA access 
100.3.d Activity pool 1.4 hour turnover rate 
100.3.e Indoor pools deck replacement 
100.3.f Indoor swimming/teaching pool underwater light replacement 
100.3.g Indoor swimming pool rim flow gutter and stanchion posts replacement 
100.3.h Outdoor pool deck replacement 
100.3.i      Pool and slide fence repairs, repaint 
100.3.j      Structural repairs to slide tower 
100.3.k Replace diving boards 
100.3.l      Replace pool heaters and filters for all pools 
100.3.m Indoor swimming pool new controller 
100.3.n Mechanical room upgrades, piping upgrades 
100.3.o New activity pool ultra violet system 
100.3.p Outdoor pool deck shower plumbing repairs 
100.3.q Starting blocks for the outdoor pool 
100.3.r Shade unit for the water slid upper deck 
100.3.s Indoor natatorium painting due to rusting 
100.3.t Indoor natatorium LED light upgrade 
100.3.u Indoor natatorium Dehumidification unit, to include required duct work modification, painting and roofing. 
100.3.v Indoor natatorium restroom finish upgrades 
100.3.w Outdoor pool restroom finish upgrades 
100.3.x Outdoor pool LED light upgrades 
100.3.y Outdoor pool painting improvements 

 
100.100.4 CONSTRUCTION COST BUDGET 

 
100.4.a “Construction Cost Budget” as used herein means the monetary limit established by the City for construction of the Project 

which limit includes the cost of the Contractor’s labor, materials, equipment, expenses, overhead and profit, but excludes the 
Project’s soft costs, cost of change orders and other cost impacts encountered after award of the construction contract. 

 
100.4.b Construction Cost Budget: $7,500,000 

 
 

100.100.5 CHANGES TO SCOPE OR SERVICES 
 

100.5.a The following scope of services is in addition to the scope required elsewhere in this Contract. This scope is to be considered 
preliminary and may be altered as the Project develops.  
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100.5.b If increased scope or workload is encountered, the Consultant is to notify the City in writing and receive written confirmation to 

proceed prior to the performance of any work related to the increased scope or workload.  
 

100.5.c CHANGE IN SCOPE. Should the Project size or budget as described herein be adjusted during the programming and schematic 
design phase of this Contract by less than twenty percent, no adjustment of the Consultant’s compensation or performance 
schedule will be considered. Should the Project size or budget as described herein be adjusted during the programming and 
schematic design phase by at least twenty percent, it is understood that this change would constitute a change in scope requiring a 
consideration for adjustment to the Consultant’s compensation and performance schedule to the extent the change results in a 
change in the amount of the Consultant’s work on the Project. This adjustment shall apply equally to additions to the Project scope 
as well as reductions to the Project scope such that reductions may result in a reduction to the compensation and performance 
schedule. 

 
100.5.d The City Representative shall have authority to make decisions with respect to the materials, equipment, elements, and systems 

which are pertinent to the Project to be performed under this Contract and to approve changes to the scope of the Project that do 
not affect the Consultant’s compensation or performance schedule. 

 
100.100.6 GENERAL REQUIREMENTS 

 
100.6.a The Consultant agrees to include in all its subcontracts related to the Project, and require the same of all sub-subconsultant 

contracts at all tiers, the provisions of this Contract related to the City’s and Consultant’s rights (including copyright), ownership and 
uses of the concepts, designs, documents, intellectual property, and tangible property. 

 
100.6.b Should any portions of the Project contain works provided protection under the Visual Artists Rights Act of 1990 (“VARA”), the 

Consultant and his subconsultants at all tiers agree to waive and do hereby waive voluntarily all rights to attribution and integrity 
with respect to any and all claims as may arise under VARA, Nevada Revised Statutes “Works of Art” NRS 597, or any other local, 
state, foreign, or international law, as currently drafted or as may be hereafter amended, that conveys the same or similar moral 
rights with respect to any or all portions of the Project, including but not limited to display, removal from display, exhibition, 
installation, restoration, conservation, storage, study, alteration, destruction, relocation, and any other activities conducted by the 
City, its officers, employees, agents, contractors, licensees, successors or assigns. The Consultant acknowledges that all such 
decisions concerning the Project shall be made in the sole discretion of the City, its officers, employees, agents, contractors, 
licensees, successors or assigns. In addition to the extent such rights may not be waived, Consultant and his subconsultants at all 
tiers covenant not to assert such rights against the City, its officers, employees, agents, contractors, licensees, successors or 
assigns. 

 
100.6.c All Drawings shall be prepared using AutoDesk’s AutoCAD 2018 or newer release in accordance with City CAD standards and 

industry accepted standards, including the American Institute of Architects (AIA) Computer Aided Design (CAD) Layer Guidelines.  
Specifications shall be prepared in Construction Specification Institute (CSI) format using the software program Microsoft Word 
2016 or newer release.  

 
100.6.d The Consultant and his sub-consultants at all tiers agree to maintain copies of the latest version of each drawing, specification 

section, calculation, map, survey, report, and other project document prepared under this Contract, in a secure off-site location and 
to restore these documents upon need and to provide them to the City upon request. This backup obligation shall beginning upon 
notice to proceed and extend continuously until one year after final payment of this Contract has been made. 

 
100.6.e Where the Consultant specifies materials and equipment by brand names, provide three or more brand names with model 

numbers for each item specified.  Where less than three suitable brand names/model numbers are commercially available state “or 
equal under the Substitution requirements of Section 01600.” 

 
100.6.f Coordination and quality control checks shall be made in accordance with a disciplined procedure and scheduled accordingly. 

 
100.6.g Verify, using commercially available software with current virus definitions, that digital electronic submittals are free of electronic 

“viruses”, “worms”, “Trojan horses”, and other programs or data stored on the host computer or the electronic submittal.  Should the 
City choose to check incoming electronic submittals for such afflictions, utilizing commercially available software and at the first 
indication of such an affliction, the entire electronic submittal will be considered unacceptable and will be returned to the Consultant.  
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The Consultant shall remove the unwanted programs or the unwanted programs or data and further verify the integrity of the 
electronic submittal.  The Consultant shall bear the expense of correction, checking and resubmittal and shall not be released from 
submittal requirements required in this Contract. 

 
100.6.h Prior to each design submittal, check all documents for technical accuracy, compliance with applicable codes and ordinances, 

complete incorporation of all Design Review Comments (DRC), and coordination within and between design disciplines. Each 
submittal shall be in accordance with the appropriate submittal requirements listed herein.  Incomplete submittals shall be rejected.  
All costs associated with the re-submittal shall be borne by the Consultant. 

 
100.6.i The Consultant shall without additional compensation correct or revise any error or deficiencies in the plans, drawings, 

specifications or other related documents prepared by the Consultant. 
 

100.6.j The Consultant shall be responsible for all coordination with its subconsultants.  Each submittal to the City shall be organized by 
discipline and shall be thoroughly crosschecked to avoid conflicts between Consultant and subconsultant documents.  Vague 
references to project requirements on other discipline’s plans shall not be permitted.  Where references to others’ plans are 
necessary for direction, reference notes shall specifically state the drawing number or specification section, as appropriate.  It shall 
be the Consultant’s responsibility to advise each subconsultant of this requirement.  

 
100.6.k The professional services to be rendered by the Consultant under this Contract shall be in conformance with applicable federal, 

state and local statutes, acts, rules, codes, ordinances, laws and regulations.  These include but are not limited to the latest adopted 
versions of the building code, electrical code, plumbing code, fire code and related ordinances pertaining to fire safety, mechanical 
code and the heating, ventilation, air conditioning guide, uniform standards for public works construction for off-site improvements, 
State of Nevada Industrial Commission codes and safety orders, Nevada State Department of Health regulations, mandatory 
standards and policies of the State of Nevada energy conservation plan, Americans with Disabilities Act (ADA) guidelines and 
requirements including conformance to any ADA provisions and guidelines that have been issued in “final form” regardless of their 
adoption by the Department of Justice, municipal ordinances in effect at the Project site, and any other applicable Federal, state and 
local acts, rules, laws or regulations.  

 
100.6.l All work, including but not limited to drawings, specifications, and calculations, shall be provided by the Consultant for each and 

every part of the Project including those items that the building department may normally allow as “deferred submittals.” When 
complying with NRS 338.140 by listing multiple manufacturers in the specifications, the Consultant shall review options with the City 
and select the most available, standard, or economical manufacturer’s model to fully engineer and include in the bid and permit 
documents. Should the Contractor propose one of the other manufacturers listed in the specifications after award, the cost of the 
other listed manufacturer’s affect on the documents and the construction shall be borne by the Contractor, except that the 
Consultant shall have the duty to cooperate with the Contractor in reviewing the proposal for design compliance (including the 
Contractor provided structural calculations) and providing revisions to the Consultant’s documents as required to accommodate the 
proposed change. Such revisions to the Consultant’s documents shall be an Additional Service, which shall be approved in writing 
by the City prior to the Consultant making any revisions and charged to the Contractor by change order.  

 
100.6.m All work shall be in full compliance with the applicable City of Las Vegas “Design Standards for Buildings, Parks, and Parking 

Facilities” (“Design Standards”), incorporated herein by reference, and that any failure in this regard shall be at the sole expense of 
the Consultant to correct specifically including any additional construction costs resulting from such failures in the construction bid 
documents. The Consultant agrees to include this requirement into subcontract agreements with subconsultants providing services 
for the Project. 

 
100.6.n The Consultant shall insure that the new design contains no asbestos containing building materials of any kind. 

 
100.6.o The Consultant acknowledges the City’s requirement to incorporate the City’s “Instructions to Bidders”, “General Conditions” and 

“Division One”, incorporated herein by reference, into the contracts prepared for bidding on the Project covered by this Contract.  
The Consultant further agrees to perform in accordance with the obligations stated in these referenced documents and agrees to 
include this provision in all sub-consultant contracts. The Consultant acknowledges familiarity with the City’s standard format, terms 
and conditions of these documents and that such document examples were made available to the Consultant upon request, prior to 
signing this Contract. 
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100.6.p No disclaimers are allowed on any documents, except as required due to City of Las Vegas Building Department’s request for 
inclusion and stamping of documents not prepared by the Consultant such as reports of testing and details of fire rated assemblies 
or similar copyrighted documents. 

 
100.6.q Throughout the design phases of the project, participate in regularly scheduled weekly design meetings with the City.  

Coordinate attendance of subconsultants and other parties as appropriate to the progress of the work and to avoid delay.  Unless 
the City elects to do so and provides written instrument stating such, record, prepare and distribute to all attendees and other 
affected parties, a meeting summary documenting decisions made and actions required by attendees and other affected parties, in 
a format acceptable to the City, within 5 days following each meeting. 

 
100.6.r Project Management Software. Upon City request, Consultant shall utilize the City’s online project management software 

(MasterWorks) as the primary means of communication with the City for this Project including, but not limited to, correspondence, 
contract changes, claims, reports, schedules, invoices, photos, drawing and specification submittals, and construction 
administration. 

 
 The City shall provide: 

 A limited training manual for the MasterWorks software and a maximum of two hours of MasterWorks software training for 
up to four people at the City’s offices. 

 The cost of any software licenses required by the MasterWorks software manufacturer or distributor. 
 User accounts for Consultant’s access to the MasterWorks software. 

 
 The Consultant shall provide: 

 Training of Consultant personnel required to utilize the MasterWorks software, except as provided by the City above. 
 Information using the forms, screen views, and information fields provided in the software and training materials. 
 Electronic notification in the MasterWorks software of any submittals that cannot be transmitted electronically, such as 

material samples. 
 Large format scanning capabilities with file size, resolution, and file naming convention as directed by the City. 
 Computer hardware, software, peripheral equipment, accessories, and Internet access as needed to integrate with and 

fully utilize the MasterWorks software, such as Adobe Acrobat, Internet Explorer, and Microsoft Word. 
 Frequent monitoring of the MasterWorks software. 
 Documents approved in the MasterWorks software shall have the same effect as ink-signed originals. Accordingly, the 

Consultant is required to safeguard his usernames and passwords, particularly those that have been given the rights within 
the MasterWorks software to provide approvals, and no excuse will be entertained by the City for unauthorized 
MasterWorks software access that uses the Consultant’s assigned usernames. The Consultant shall ink-sign documents, 
in addition to or instead of the MasterWorks approvals, upon City request. 

 CMAR Coordination. If the Project utilizes the Construction Manager at Risk (CMAR) delivery method, the Consultant shall 
coordinate and cooperate as necessary for the CMAR to provide their scope of preconstruction services for the Project. 

 Photos. The requirement for the Consultant to obtain a City issued Film Permit to photograph the Project is waived for the 
Term of this Contract. Photographs of the Project taken by the Consultant after final Consultant payment will again require 
a City issued Film Permit. Reference 10.04, E. Confidentiality for the allowed uses of Consultant photographs. 

 
100.100.7 DEFINITIONS 

 
100.7.a “Construction Cost Estimate” as used herein is a forecast of the construction cost prepared on the basis of detailed analysis of 

materials and labor for all items of work. 
 

100.7.b “Contractor” as used herein refers to the party or parties that the City contracts to construct the Project. This includes without 
limitation general or specialty contractors utilizing a design-bid-build delivery method, a construction manager at risk, and design-
builder when utilizing alternate delivery methods. 

 
100.7.c “Drawings and Specifications” as used herein shall be deemed in all instances to include architectural, structural, mechanical, 

plumbing, electrical, civil, and landscape drawings and specifications, and any drawing and specification prepared by specialty 
consultants. 
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100.100.8 CITY’S REVIEW PROCESS 
 

100.8.a Upon receipt of any documents furnished by the Consultant, the City Representative shall conduct a preliminary review of such 
documents and determine whether the documents comply with the scope of the Project.  After the preliminary review, if the City 
Representative determines that the documents are insufficient, inadequate, or incomplete, the City shall notify the Consultant and 
request documents which are professionally complete and appropriate, per Exhibit “B”, for each service phase submitted.  The 
decision by the City Representative in this matter shall be final. 

 
100.8.b If the City Representative determines, after requesting the Consultant to provide corrected and professionally complete Phase 

submittals, that the documents remain insufficient, inadequate, or incomplete, the City may:  i) declare the Consultant in default, or 
(ii) demand a letter of explanation from the Consultant as to the reason the furnished documents are insufficient, inadequate or 
incomplete.  If the City elects the second option, the Consultant, at Consultant’s own expense, shall furnish additional sets of all 
documents, based on the quantity set forth in Exhibit “B”, that are sufficient, adequate and complete in the discretion of the City 
Representative for review by the City.  The Consultant, at Consultant’s own expense, shall attend any meeting, whether formal or 
informal, including the City Council meeting when requested by City to explain the reason the Consultant presented inadequate, 
insufficient, or incomplete documents to the City, and the delay, if any, that such submittal and re-submittal may cause in completion 
of the Project. 

 
100.8.c The City’s review period in the Project Schedule shall not begin until the City Representative determines that the documents 

presented by Consultant fully comply with the requirements.  After the City Representative determines that the documents comply 
with such requirements, the City shall begin a review of the documents. 

 
100.8.d After the City reviews the documents, one (1) set of the documents shall be returned to the Consultant with comments and 

corrections noted thereon. The Consultant shall make the changes necessitated by the corrections or other comments into the 
documents, and return the correction set with the corrected documents, together with written responses to the City’s correction(s), 
comments(s), and change(s), which state the action taken and reason for such action for each item presented by the City.  

  
101 THE CITY’S RESPONSIBILITIES 

  
100.101.1 The City will be responsible for performing all work necessary to complete their obligation to the Consultant to allow the 

Consultant to complete their work. 
 

100.101.2 The City shall provide the Consultant with: 
 

101.2.a Programmatic information, including a requirement list for current and future needs and operational requirements including all 
committed facility schedules that impact design and/or construction. 

 
101.2.b Project budget and the amount of the Construction Cost Budget. 

 
101.2.c Project schedule. 

 
101.2.d Any other information required to complete the work, as available, which is not in the Consultant’s Scope of Services. 

 
101.2.e Access arrangements for the Consultant to enter upon public and private property as required to perform their services. 

 
101.2.f Design Review Comments to be incorporated into the documents.  Comment documentation may be provided as red-lined 

drawings, electronic format and/or hard copies. 
 

100.101.3 The City shall: 
 

101.3.a Designate a management team to review designs and submittals, and to work with the Consultant to achieve an acceptable, cost 
effective design. 

 
101.3.b Provide and conduct all bidding activities, including printing and distribution of bid and constructions documents, except as 

specifically required to be provided by the Consultant. 
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102  THE CONSULTANT’S RESPONSIBILITIES 

 
100.102.1 The Consultant shall be responsible for performing all work necessary to complete the following schedule of work, more fully 

described following: 
 
102.1.a Responsibilities Specific to this Project for Various Phases 

 
 
102.1.b Schematic Design  
 
102.1.c Design Development Phase 
 
102.1.d Construction Document Phase 

 
102.1.e Bidding Phase 
 
102.1.f Construction Administration Phase 
 
102.1.g Post Construction Phase  

  
103 RESPONSIBILITIES SPECIFIC TO THIS PROJECT FOR VARIOUS PHASES 

 
100.103.1 Survey 

 
103.1.1 General 

 Professional Land Surveyor.  All survey work performed for the tasks listed in this section shall be performed under the direct 
supervision of a Professional Land Surveyor (PLS) currently registered in the State of Nevada, excluding any aerial mapping or LiDAR 
scanning performed by a third-party vendor. 

 Fee Breakdown.  All survey fees shall be separated into the following items (unless requested otherwise by the City Surveyor):   
o Control Survey 
o Topographic Survey 

 
103.1.2 Control Survey 

 General.  A control survey will be performed to establish adequate control for all boundary location and topographic mapping 
necessary for the limits and purpose of the project.   
 

103.1.3 Topographic Survey 
 General.  Based on the project control survey a topographic survey of all surface features within the project limits will be performed 

to serve as the base model for all engineering design.   
 

100.103.2 COST ESTIMATES 
  

103.2.a The Consultant shall prepare and provide a detailed Independent Construction Cost Estimate with each submittal.  Independent 
estimates shall be prepared by an outside firm specializing in providing construction estimate services, and who is not a part of or 
an employee of the Consultant’s firm. Provide unit costs, quantities and other estimating parameters for each component or work, 
reflecting current market conditions and costs.  Reconcile each successive estimate to the one provided at the preceding submittal.  
Provide the estimate in the CSI UniFormat II style.  Work with the City to reconcile the Consultant’s estimates with the City’s staff, 
consultants, and contractor’s estimates. Should the Consultant and City disagree on the appropriate contingencies to include in the 
Construction Cost Estimate for market factor and escalation, the City’s estimated factors will be used to determine the Construction 
Cost Estimate. 

 
103.2.b If at any time during the course of the Project it becomes evident that the Construction Cost Estimate exceeds the Construction 

Cost Budget, notify the City and propose design solutions that will bring the Project within the Construction Cost Budget. Execute 
approved solutions as required at no additional costs to the City. 
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100.103.3 GOVERNMENTAL AND AGENCY APPROVALS 

  
103.3.a SCOPE OF SERVICES.  Prepare, submit and gain approval of all governmental and agency approvals required for completion 

and occupancy of the Project, unless specifically noted otherwise in this section: 
 

103.3.b FEES. Notify the City of any required utility, application, permit and review fees, which shall then be the responsibility of the City 
to pay.  

 
103.3.c NOT A REGULATORY AUTHORITY. The Consultant does hereby acknowledge, understand and agree that the the Department 

of Public Works, acting as the City’s representative for purposes of the Project, does not have any control, authority or influence 
over the decisions or requirements of other departments of the City acting in a regulatory capacity including, but not limited to, the 
Building Department, Fire Department, and Planning Department of the City of Las Vegas. The City’s representative acts in a 
capacity similar to that of a representative working for a private property owner which is to ensure that the City receives a quality 
product, delivered on schedule, for a fair price. Furthermore, the Capital Project Management Section does not speak or act for any 
regulatory authority, nor does any regulatory authority speak or act for the Capital Project Management Section. The Consultant 
agrees that its relationship with the regulatory authorities having jurisdiction over the Project is separate from its relationship with the 
City, and that the Consultant’s interaction with each regulatory authority is to be conducted without assistance from the City. 

 
103.3.d APPROVAL. The City shall give approval of documents prior to being submitted to any regulatory agency for permit review and 

approval. 
 

104  SCHEMATIC DESIGN (SD) PHASE 
 
100.104.1 Upon authorization by the City to proceed with the Schematic Design Phase, the Consultant shall: 

 
104.1.a REVIEW. Review the program, schedule and Construction Cost Budget confirmed by the City to ascertain the requirements of 

the Project and arrive at a mutual understanding of such requirements with the City. Conduct a preliminary evaluation of the City’s 
program, schedule and Construction Cost Budget requirements, each in terms of the other and advise the City of any problem 
issues. 

 
104.1.b DESIGN ALTERNATIVES. Based on the mutually agreed upon program, schedule, and Construction Cost Budget, the 

Consultant shall prepare preliminary design studies consisting of drawings and other documents illustrating the scale and 
relationship of each component of the Project.  

 
104.1.c SPECIFICATIONS. Prepare schematic level outline specifications that describe the quality of construction materials proposed for 

the design. 
 

104.1.d ESTIMATE. Prepare a schematic level Construction Cost Estimate. 
 

104.1.e REVIEWS. Participate in design review meetings in which the City will discuss comments generated during the review of the 
Alternative Designs, Specifications, and Construction Cost Estimate. Incorporate the City’s review comments.  All incorporated 
changes shall be fully coordinated within and between disciplines. 

 
104.1.f SCHEMATIC DESIGN, SCOPE AND BUDGET REPORT. Prepare using the City’s standard format for graphics and content. 

The report shall include the following: 
 
 Schematic drawings including site master plan, floor plans, elevations, sections, and other drawings indicating colors, materials, 

and finishes, as necessary to describe the Project. 
 Outline specification. 
 Project Budget (provided by City). 
 Construction Cost Estimate. 
 Project Schedule (provided by City). 

104.1.g REVIEW. Participate in a Design Review Meeting in which the City will present and discuss comments generated during review 
of the Scope and Budget Report.  Comments regarding the Scope and Budget Report shall be incorporated into the Design 
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Development Submittal. The City shall give written approval of the final Scope and Budget Report prior to the Consultant 
proceeding with the Design Development Phase. 

 
105 DESIGN DEVELOPMENT (DD) PHASE 

 
100.105.1 Upon authorization by the City to proceed with the Design Development Phase, the Consultant shall: 

 
100.105.2 DOCUMENTS. Based on the approved Schematic Design Submittal and any adjustments authorized by the City, the Consultant 

shall prepare the Design Development Documents consisting of the drawings, outline specifications and other documents establishing the 
size and character of the Project as to the architectural, mechanical and the electrical systems, materials and such other elements as may 
be appropriate.  Incorporate requested changes into appropriate documents. All incorporated changes shall be fully coordinated within and 
between disciplines.  Design Development documents shall minimally include the following: 

 
105.2.a DRAWINGS: 

 
 Building data and code analyses. 
 Site plans. 
 Floor plans 
 Reflected ceiling plans. 
 Roof plans. 
 Finish schedules. 
 Heating, ventilating and air conditioning (HVAC) plans. 
 Plumbing plans. 
 Lighting plans. 
 Power plans 
 Pool Plans 
 Any other drawings necessary to describe the Project sufficiently including theming and phasing, and to prepare an accurate 

cost estimate. 
 

105.2.b SPECIFICATIONS. Prepare all sections required to be included in the Specifications for the completed Contract Documents.  
Include in the DD Phase Specifications submittal, “Part 1 – Section Includes” and completed “Part 2 – Products” for each section. 

 
105.2.c ESTIMATE. Prepare a detailed Construction Cost Estimate. 

 
105.2.d VALUE ENGINEERING SESSION. Upon reconciliation of the Consultant’s Construction Cost Estimate to the Construction Cost 

Budget, the Consultant’s design team, including all consultants from any contractual tier, shall participate in a Value Engineering 
Session with City personnel and consultants. 

 
105.2.e SUBMITTAL. Prepare a formal Design Development Submittal to include all City approved Design Development Documents.  
 
105.2.f REVIEW. The Consultant’s design team shall participate in a Design Review Meeting in which the City will present and discuss 

comments generated during review of the Design Development Submittal.  Comments regarding the Design Development Submittal 
shall be incorporated into the Construction Documents Submittal. The City shall give written approval of the final Design 
Development Submittal prior to the Consultant proceeding with the Construction Documents Phase. 

 
106 CONSTRUCTION DOCUMENTS (CD) PHASE 

  
100.106.1 Upon authorization by the City to proceed with the Construction Documents Phase, the Consultant shall: 
 

106.1.a CONSTRUCTION DOCUMENTS. Based on the approved Design Development Submittal, review comments and any further 
adjustments in the scope or quality of the Project or in the Construction Cost Budget authorized by the City, the Consultant shall 
prepare for review and approval by the City the plans, drawings, specifications, and other documents related to the Project 
(collectively the “Construction Documents”), including the General Conditions provided by the City, which set forth in detail the 
requirements for the construction of the Project.  The Construction Documents shall be technically sound and in conformance with 
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federal, state and local laws, and shall not violate or infringe upon any patent rights.  The Consultant agrees to revise or correct any 
deficiency or error in the Construction Documents.  The City’s approval of the Construction Documents, or any portion thereof, shall 
not relieve the Consultant of responsibility for the professional and technical accuracy of such documents. 

  
106.1.b BID DOCUMENTS. The Consultant shall assist the City in the preparation of the bidding documents, including but not 

necessarily limited to, the bid proposal form and the supplemental specifications (collectively the “Bid Documents”), which are to be 
included in the Contract between the City and Contractor.  The Bid Documents and the Construction Documents together comprise 
the “Contract Documents.” 

 
106.1.c ESTIMATES. Prepare and submit a detailed Construction Cost Estimate at the 50 percent, 90 percent, and 100 percent CD 

Submittals. Estimates must be prepared by an experienced professional construction estimator with a thorough knowledge of the 
local construction market. The Consultant shall advise the City of any adjustments to the Construction Cost Budget indicated by 
changes in the Construction Documents or resulting from a change in general market conditions. 

 
106.1.d CONSTRUCTION SCHEDULE. Estimator shall include with the 90 percent Construction Cost Estimate the number of calendar 

days required for the Contractor to complete the Work, to be used in the bid documents and construction contract.  
 

106.1.e REVIEWS. Respond to all design review comments prior to each successive submittal.  Incorporate requested changes into 
appropriate documents.  Fully coordinate all changes within and between disciplines. The Consultant’s design team shall participate 
in design review meetings in which the City will present and discuss comments generated during review of the 50 percent and 90 
percent CD Submittals. 

 
106.1.f CONSTRUCTABILITY AND BIDABILITY REVIEWS. Should the City conduct constructability and bidability reviews of the 

documents using City personnel, consultants, contractors or others, the Consultant shall meet, cooperate and coordinate with the 
reviewers, and promptly respond to and correct all deficiencies as directed by the City, at no additional cost to the City. 

 
106.1.g CD SUBMITTALS. Provide ten (10) copies each of 50 percent, 90 percent and 100 percent final documents from this phase, and 

provide five (5) copies each at 70 percent final documents to the City for review and comment. 
 

 Prepare 50 percent Construction Documents, including the following: 
 

 General 
 Completed title sheets, abbreviations, legends and site plans. 
 Responses to 100 percent Design Development review comments and incorporation into the documents as required. 
 Incorporation of all requirements and specific direction given by the City prior to the 50 percent CD Submittal.   
 Reference of all applicable codes, Project data and design numbers for rated assemblies. 

 
 Civil 

- Existing facilities plans showing all existing topography and improvements. 
- Utility distribution plans with sizes of all new and existing utilities. 
- Rough grading plans. 
- Finish paving and grading plans. 
- Horizontal control plans. 
- Horizontal and vertical control plans for all site lighting pole bases. 
- Details with references to the plans. 
- Final calculations required to meet all levels of completion. 

 
 

 Architectural 
- Floor plans with all dimensions and room finishes noted. 
- Roof and reflected ceiling plans that reflect coordination with structural, mechanical, and electrical systems. 
- All elevations and sections. 
- Enlarged plans of specific rooms or areas as needed to accurately portray the work. 
- Interior and exterior details. 
- All section and detail bubbles completed to indicate the location of the sections and details. 
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 Structural 

- Complete section and detail sheets. 
- Completed and detailed roof framing plans. 
- Final calculations required to meet this level of completion. 

 
 Mechanical/Plumbing 

- All HVAC sizing (ducts and equipment). 
- All air flow quantities noted. 
- All mechanical equipment and fixture schedules completed. 
- All pipe sizes noted. 
- Cathodic protection requirements specified. 
- Points-of-connection including invert elevations. 
- Completed riser diagrams. 
- All control diagrams shown and completed. 
- All details completed and referenced to the plans. 
- Final calculations required to meet this level of completion. 

 
 Electrical 

- All power, lighting and auxiliary systems plans reflecting complete circuiting. 
- Required single line drawings. 
- Completed panel schedules. 
- Electrical room details showing equipment in plan and elevation. 
- All special systems including grounding wells. 
- All details completed and referenced to the plans. 
- Fire alarm riser diagrams and zone schedules. 
- Final calculations required to meet this level of completion. 

 
 Specifications 

- Completed Project Specification sections (Parts 1, 2 and 3) for each discipline. 
- Final form technical specifications in CSI format. 

 Prepare 90 Percent Construction Documents, including the following: 
 
 

 Drawings 
- Complete drawings containing all the information listed in the preceding 50 percent Construction Documents 

section developed to 90% of final Ready to Bid drawings. 
 

 Specifications 
- Complete specifications.  All sections shall be accurately cross-referenced and Divisions 0 and 1 shall be 

correctly incorporated. 
 

 Calculations 
- Complete Civil, structural, mechanical, plumbing, and electrical calculations. 

 
 General 

- Incorporation of all requirements and specific direction given to the Consultant prior to the 90 percent CD 
Submittal. 

- Identify the need for special inspection services and specify types of special inspection required in the 
Construction Documents. 

- Provide Exterior Light Fixture cut sheets for review 
 

 Prepare 100% Construction Documents, including the following: 
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 Drawings 
- Complete drawings, READY FOR BID stamped and signed by the architects and engineers of record 

registered in the State of Nevada.  
 

 Specifications 
- Complete specifications, READY FOR BID stamped and signed by the architects and engineers of record 

registered in the State of Nevada.  All sections shall be accurately cross-referenced and Divisions 0 and 1 shall 
be correctly incorporated. 

 
 Calculations 

- Complete Civil, structural, mechanical, plumbing, and electrical calculations, stamped and signed by the 
engineers of record registered in the State of Nevada.  

 
 General 

- The Consultant shall incorporate all requirements, specific directions, changes and corrections made by the 
City and regulatory authorities and agencies into the 100% Construction Documents Submittal.  The 
Consultant shall provide the City a “Yellow Line” over “Red Line” corrections drawing check set or other quality 
control evidence confirming that all of the requirements, directions, changes and corrections have been 
incorporated into the documents. 

 
- The City shall give written approval of the final, corrected, Construction Documents prior to the Consultant 

proceeding with submittals to the City Purchasing Division for bidding or negotiation. The Consultant shall not 
be responsible for reproduction costs of the Contract Documents submitted, except as specifically required in 
Exhibit “A” and Exhibit “B”. 

  
107 BIDDING PHASE 

  
100.107.1 With approval of the Construction Documents and of the latest Construction Cost Estimate, the City shall obtain bids or 

negotiated proposals and prepare the Construction Contract for the Project. 
 

100.107.2 If the Bidding or negotiation Phase has not commenced within 90 days after the Consultant submits the final, corrected 
Construction Documents incorporating all permit plan check comments and regulatory requirements to the City ready for bidding, the 
Construction Cost Budget may be adjusted to reflect changes in the general level of prices in the construction industry between the date of 
submission of the Construction Documents to the City and the date on which proposals are sought. 

 
100.107.3 Upon authorization by the City to proceed with the bidding phase, the Consultant shall: 

 
107.3.a While the Project is being advertised for bids, all questions concerning intent shall be referenced to the City for resolution.  In the 

event that items requiring interpretation in the drawings or specifications are discovered during the bidding period, said items shall 
be analyzed by the Consultant for decisions by the City as to the proper procedure required.  Corrective actions taken will be either 
in the form of an addendum prepared by the Consultant and issued by the City, or by a construction change directive issued after 
award of the Construction Contract.  In either case, Consultant shall prepare all necessary documents at no additional cost to the 
City, and update the Construction Cost Estimate.  All documents shall be prepared on 8-1/2” X 11” size paper unless otherwise 
approved in writing by the City. 

 
107.3.b Addendum revisions shall be made on the appropriate CAD drawing or word-processing specification files, and then 

electronically clipped out for issuance in 8-1/2” X 11” format.  Revisions shall be indicated and logged on each document. 
Consultant shall maintain a log of all revisions to the documents. 

 
107.3.c Attend and participate in the Pre-bid meeting. 

  
107.3.d Participate in bid evaluation and recommendations. 

 
100.107.4 The City shall advise the Consultant of the award of the Construction Contract, and establish a Pre-Construction Conference. 

 

DocuSign Envelope ID: 53BBF097-2CA2-4EE4-88C1-ED171C8E89E7



230163‐JH 
Centennial Hills Indoor/Outdoor Pool Improvements 

25 
 

108 CONSTRUCTION ADMINISTRATION PHASE 
  
100.108.1 The Construction Phase for the Project will commence with the City’s issuance of the “Notice To Proceed” to the Contractor for 

the Project and, together with the Consultant’s obligation to provide the services under Section 1 and, if applicable, Section 2 shall 
terminate with the final payment to the Contractor or in the absence of the submission of a final certificate for payment or of such due date, 
sixty days after the date of Substantial Completion of the Project, whichever first occurs. 

 
100.108.2 CONSTRUCTION PROJECT REPRESENTATIVE. The individual designated as the City’s Construction Project Representative 

is indicated in Exhibit “F” (Key Personnel List), or if no name is so indicated, the Consultant shall be notified in writing by the City as to 
the individual designated as the Construction Project Representative.  The Construction Project Representative shall, during the 
Construction Phase, have complete authority to receive information, transmit instructions on behalf of the City Representative, to 
coordinate weekly construction site meetings and represent the City in the completion of the Project. The Construction Project 
Representative shall be responsible for writing and distributing minutes of construction meetings, or shall delegate such responsibilities to 
other consultants. 

 
100.108.3 Upon authorization by the City to proceed with the construction phase, the Consultant shall: 

 
108.3.a MEETINGS. Attend and participate in the Pre-Construction Conference with the Construction Contractor. The Consultant’s 

construction administration team shall participate in periodic “Partnering Meetings” with the City and the Construction Contractor for 
discussion of shared goals, processes, and procedures during the construction process, which shall be attended by a Consultant 
team member who has high-level decision-making authority, and require the same in all subconsultant contracts. Attend and 
participate in Construction Progress Meetings, weekly or more frequently as requested by the City. Meeting dates, times, and place 
will be determined by the City. 

 
108.3.b SITE VISITS. Visit the Project site at such intervals as are appropriate to the stage of construction for the Project or as otherwise 

agreed upon in writing by the parties hereto in order to become familiar with the progress and quality of the construction and to 
determine if the construction of the Project is proceeding in accordance with the Contract Documents.  These visits shall average 
once a week throughout the period of the Construction Contract. In coordination with the Contractor’s use of the site, Consultant 
shall have access to the site during construction of the Project. 

 
108.3.c DEFECTIVE WORK. Advise the City of any defects or deficiencies in work by the Construction Contractor that the Consultant 

observes while visiting the site. The Consultant shall have authority to act on behalf of the City only to the extent provided in this 
Contract unless otherwise modified by written instrument. The Consultant shall have no authority to issue instructions on behalf of 
the City, or to deputize another to do so.  Except as may otherwise be provided in the Contract Documents or when direct 
communications have been specially authorized, the Consultant and Contractor shall communicate through the City’s 
representatives.  

 
108.3.d PAYMENT APPLICATIONS. If requested by the City, the Consultant shall review each Application for Payment submitted by the 

Contractor based on the Consultant’s observations of the progress of construction of the Project, and certify the amounts due there 
under. The Certification for Payment shall constitute a representation by the Consultant to the City, based on the Consultant’s 
observations at the Project site and on the data comprising the Contractor’s Application for Payment, that the construction of the 
Project has progressed to the point indicated in the Application and that, to the best of the Consultant’s knowledge, information and 
belief, the quality of the construction of the Project is in accordance with the Contract Documents.  The foregoing representations 
are subject to (i) an evaluation of the construction of the Project for conformance with the Contract Documents upon Substantial 
Completion of the Project, (ii) results of subsequent tests and inspections, (iii) minor deviations from the Contract Documents 
correctable prior to completion and (iv) specific qualifications expressed by the Consultant.  The issuance of the Certificate for 
Payment shall further constitute a representation that the Contractor is entitled to payment in the amount certified.  However, the 
issuance of the Certificate for Payment shall not be a representation that the Consultant has (i) made exhaustive or continuous on-
site inspections to check the quality or quantity of the construction of the Project, (ii) reviewed the construction means, methods, 
techniques, sequences or procedures, (iii) reviewed copies of requisitions received from subcontractors and material suppliers and 
other data requested by the City to substantiate the Contractor’s right to payment or (iv) ascertained how or for what purpose the 
Contractor has used money previously paid by the City to the Contractor. 

 
108.3.e DOCUMENT REVISIONS. During construction, promptly furnish all necessary additional drawings for supplementing, clarifying 

and correcting purposes.  Revisions shall be made on the full size CAD drawing or complete word-processing specifications files, 
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and then electronically clipped out for issuance.  Revisions shall be indicated and logged on each document by clouding the 
affected area and delta revision symbol.  The Consultant shall maintain a log of all revisions to the documents detailing the 
reference document and detail, title, revision delta with date, revision type, and a thorough description of the change. If the City 
should decide to bid the documents prior to completion of the permit plan check process, the Consultant shall promptly provide the 
Contractor with a log of revision detailing the variations between the bid set of documents and the permit issued set, in a format 
acceptable to the City and Contractor, immediately upon completion of the permit plan check process. 

 
108.3.f SUBSTITUTIONS. The Consultant’s basic services shall include evaluations of any substitutions proposed during the 

construction period and performing the revisions to the Contract Documents required by such substitutions, including presentation 
to the City and other local agencies whenever required to obtain approval and/ or permits for construction of such substitution. 

 
108.3.g INTERPRETATIONS. If requested by City, promptly render interpretations which may be necessary for the proper execution or 

progress of the construction of the Project and render written decisions on all claims, disputes and other matters in question 
between the City and the Contractor which relate to the execution or progress of the construction of the Project or the interpretation 
of the Contract Documents.  All such interpretations and decisions of the Consultant shall be consistent with the intent of, and shall 
be reasonably inferable from, the Contract Documents and shall be in writing or the form of drawings.  

 
108.3.h RFI. Promptly respond to Requests for Information (RFIs).  The work shall address all RFIs submitted including without 

limitations Contractor errors, repairs, suggestions, fixes and alternate means of construction, field/site conditions, seemingly 
frivolous and out of scope requests, and issues relating to document errors and omissions.  Determination of appropriate methods 
and means of construction remain the responsibility of the Contractor. 

 
108.3.i SUBMITTALS. Promptly review and approve submittals, samples and shop drawings for compliance with the Construction 

Documents.  This work shall include submittals and shop drawings submitted for specified products and products submitted as a 
“substitution” or under an “or equal” under the Substitution requirements of Section 01600 provision of the specifications.  A prompt 
turn-around time from receipt by the Consultant to dispatch by the Consultant as to cause no delay in the construction of the Project 
is mandatory for review and distribution. After three (3) submittals, if the same item has not been approved, the City shall be 
separately notified of such in writing. 

 
108.3.j CONSTRUCTION CHANGE ORDERS. Promptly review, comment on, approve, and sign Construction Change Orders and 

Construction Change Directives with supporting documentation and data as deemed necessary by the Consultant for the City’s 
approval and execution in accordance with the Contract Documents. Should the Consultant determine that a proposed Construction 
Change Order or Construction Change Directive is excessively priced, not a legitimate change in the scope of the Contractor’s 
work, outside of the Consultant’s scope of work, detrimental to the Consultant’s design, uncoordinated with the Construction 
Documents, potentially harmful to public safety, or a violation of codes, laws and regulations, the Consultant shall so comment to 
the City in writing at the time of the required prompt proposal processing, and the Consultant’s failure to comment at that time shall 
be construed as the Consultant’s approval of the proposal. 

 
108.3.k SUBSTANTIAL COMPLETION. Conduct observations to determine the date or dates of Substantial Completion and the date of 

final completion, and sign the Certificate of Substantial Completion. 
 

108.3.l PUNCHLISTS. Participate in the development and resolution of Punch Lists. 
 

108.3.m TURN-AROUND TIMES AND CONSULTANT RESOURCES. The Consultant agrees to provide Construction Administration 
phase services in accordance with the following provisions, and shall require and provide response times from subconsultants to 
meet these provisions. The following provisions do not require or imply Consultant services in addition to those otherwise required 
by this Contract and do not authorize any Additional Services. 

 
 RFIs and SUBMITTALS, FORWARDING. Forward RFIs and submittals requiring review or response by subconsultant(s) of the 

Consultant within 1 working day of receipt. (For example, receipt on Friday at 3 P.M. must be forwarded no later than 3 P.M. on 
Monday.) 

 
 RFIs and SUBMITTALS, REVIEWING. For RFIs and submittals requiring review by or response from the Consultant, begin 

work on request within 1 working day of receipt (unless the City requests an immediate response) and diligently continue work, 
uninterrupted by other project commitments or work assignments, until review or response is completed and distributed. 
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 RFIs and SUBMITTALS, MAXIMUM TURN-AROUND TIMES. Unless an exception is requested by the Consultant and granted 

by the City for unusual items or issues requiring additional time, Consultant shall thoroughly and completely respond to RFIs 
within 5 calendar days and submittals within 10 calendar days of receipt. Maximum turn-around times include any needed 
reviews by Consultant’s subconsultants. Unless requested, do not provide partial responses. If request is unclear in any regard, 
review and respond to the maximum extent possible when requesting clarification and additional information. 

 
 PROJECT DELAYS. Immediately provide additional support resources as needed to prevent potential and cure occurring 

construction delays (regardless of whether delay claim is submitted) related to Consultant services, at no additional cost to the 
City.  

 
109 POST CONSTRUCTION PHASE 

  
100.109.1 The Consultant shall provide the following scope of services: 

 
109.1.a RECORD DOCUMENTS. Based upon the Consultant’s knowledge of the changes in the Project during the Construction Phase 

and review of the Contractor’s final record documents, prepare Record Documents for the Project.  The Consultant shall review and 
approve the Contractor’s final record documents for clarity and completeness, coordinate needed corrections, and drafting all final 
corrections and co-ordination items submitted by the Contractor using the software package AutoCAD. The Consultant shall 
prepare and submit one set of completed documents in electronic AutoCAD dwg format and one set of completed documents in 
electronic Adobe pdf format to the City. 

 
 

END OF EXHIBIT “A” 
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EXHIBIT B 
REQUIRED SUBMITTALS 

 
200 GENERAL 

  
200.1 The Consultant shall provide the following submittals, delivered to the City unless noted otherwise. Reference the entire Contract and 

other Exhibits for additional submittals and requirements. 
 

201 SCHEMATIC DESIGN  
201.1 Schematic Design Drawings and Specification Outline. 
201.2 Construction Cost Estimate. 
201.3 PROJECT SCOPE AND BUDGET. 
 

202 DESIGN DEVELOPMENT PHASE 
202.1 Drawings and Specifications. 
202.2 Construction Cost Estimate.  
 

203 CONSTRUCTION DOCUMENT PHASE 
203.1 Construction Drawings and Specifications as described in the Scope of Services (Exhibit “A”) at 50%,  90%, and 100% completion, 

utilizing the City’s standard cover sheet and title block, including Construction Cost Estimates with 50%, 90% and 100% submittals. 
203.2 Southern Nevada Health District Application 
203.3 Building Department and civil Land Development section of the Building Department, plan review permit applications. 
203.4 Construction Drawings and Specifications ready for issuance of all required permits and printing for bidding phase distribution, which 

incorporate all governmental, agency, and utility company design comments and corrections. 
203.5 Table of Contents listing each specification section, with print date indicated (if sections have different dates, individual dates must 

be indicated for each section). 
203.6 Drawing list with sheet title and issue date for each sheet. 
203.7 Specifications contributing authors’ stamps and signatures. 
 

204 BIDDING PHASE 
204.1 All bidding documents in pdf format 
204.2 Requested and necessary addenda. 
 

205 CONSTRUCTION ADMINISTRATION PHASE 
205.1 If requested by the Contractor (including his subcontractors acting through the Contractor), provide the Contractor with copies of the 

drawings including the civil topography, survey, horizontal control, and other related design work produced by the Consultant under 
this Contract, in AutoCAD file format suitable for use by the Contractor for his intended use including field survey layout work for the 
Project. The Consultant shall make this a contractual obligation of his sub-consultants. The Consultant may require the Contractor to 
sign a hold harmless Contract as a condition for releasing the electronic files. 

 
206 POST CONSTRUCTION PHASE 

206.1 Final Record Drawings in electronic format. 
 
 
 

END OF EXHIBIT “B”  
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EXHIBIT C 

PERFORMANCE SCHEDULE 

300 NOTICE TO PROCEED 
 

300.1 The start date for the Consultant’s scope of services shall be, without any further notice requirement, the date of this Contract signed by 
the parties. The Consultant shall perform the services required as expeditiously as is consistent with professional skill and care and the 
orderly progress of the Project. The Scope of Service set forth in this Contract and the compensation to the Consultant for said Scope of 
Services is based upon the Consultant and the City each performing its responsibilities in a timely manner. 

 
301 PHASE SCHEDULE 

 
301.1 The maximum allowed time to complete each phase of the work is shown in the following table: 

 

PHASE 
CALENDAR 

DAYS 
TO COMPLETE 

REMARKS 

   
Schematic Design 35 Includes 2 week City review period. 
Design Development 42 Includes 2 week City review period. 

Construction Documents 56 
City review is concurrent with drawings progress. See 
below for the permitting phase scope. 

Bidding  City determined. 
Construction  City determined. 
Post Construction  City determined. 

TOTAL 133  

 
301.2 The City review periods shown in the table may occur over several periods during each phase or may occur at the conclusion of each 

phase. Unused review days may be carried forward for use in successive phases of the Project. 
 

301.3 The Calendar Days to Complete for the Construction Documents phase shown in the table begins upon authorization to proceed for this 
phase and completes upon application acceptance of the submission to the Building Department and Land Development section of the 
Building Department for the building permit plan review process. The scope of services for the Construction Documents phase continues 
beyond the date of submission and includes the drawing and specification review activities, and completes when the documents 
incorporate the required revisions and comments received from all agencies required for approval of the design, and the bidding package 
is complete, ready for printing and distribution. 

 
302 DESIGN AND PERMITTING SCHEDULE DELAYS 

 
302.1 The Consultant declares that they are experienced and knowledgeable with all governmental, agency, and utility company design 

approval processes, procedures, applications, fees, design standards, reviews, required corrective actions, and time schedules required 
for the Project, and that the schedule set forth for the Scope of Services is reasonable and achievable within these design approval 
parameters. 

 
302.2 Although it is acknowledged that neither the City nor the Consultant have full control over these design approval processes, the 

Consultant shall be responsible for any damages to the City resulting from their actions or lack of actions, including but not limited to their 
failure to make timely submittals, their failure to routinely follow-up on submittals, their failure to notify the City of anticipated delays and 
required design changes, and their failure to process and re-submit comments and corrections received  in a timely manner. 

 
302.3 Specifically, the Consultant is aware of the following local conditions for timely processing of required design approvals: 

 
302.3.1 The City of Las Vegas building permit application and drawing submittal process is a dual submittal process, one package to the 

Building Department and a separate civil package to the Land Development section of the Building Department. 
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302.4 The Consultant hereby agrees to reimburse the City for any damages, delays, and additional costs associated with any avoidable delays 
the Consultant could or should have prevented or mitigated, and that a lack of familiarity with the local processes shall not provide relief 
from this responsibility. 

 
303 CONSTRUCTION SCHEDULE CHANGES 

 
303.1 No Change in Fee. It is understood and agreed by the Consultant that, although the time required to construct the Project has yet to be 

estimated as of the date of this Contract, the Consultant is knowledgeable and experienced in determining the estimated Construction 
Time required to construct public works projects including this specific project type, and further that the Consultant has an advisory role 
in helping the City establish the Construction Time to be included in the construction contract, and therefore has the ability to determine 
the Consultant’s fixed fee for the Construction Phase scope of services regardless of how long it takes to construct the Project and that 
the Consultant assumes all risks for changes in his costs to perform the scope of services agreed to in this Contract due to the length of 
time it takes to construct the Project, excepting if the following occur with no cause being in any way the fault of the Consultant: 

 
303.1.1 Suspension Exception. The Consultant may be allowed an increase in fee for construction delays caused by the suspension of the 

Project as provided for in Section 10.01 Suspension of this Contract. 
 

303.1.2 50% Time Extension Exception. The Consultant’s fee for the Construction Phase may be adjusted due to the time required to 
construct the Project once the variation in “Construction Time” (as used within this Section, the time from the Contractor’s notice to 
proceed until Substantial Completion) exceeds a fifty percent increase from the Construction Time provided in the Contractor’s 
construction contract at award, with the Consultant absorbing any and all anticipated and unanticipated Consultant Construction 
Phase costs outside of the “Allowed Period” (as used within this Section, the Allowed Period is the time period beginning on the first 
day that the 50% increase is reached and ending at the close of business on the day preceding the date of Substantial Completion). 
 

303.1.2.1 PRIOR WRITTEN APPROVAL REQUIRED. If the Consultant intends to apply for additional compensation for services 
rendered during the Allowed Period, permission must be requested in writing and written approval granted by the City prior 
to providing any such services. Should the Consultant fail to request the required permission, the City is under no obligation 
to provide additional compensation for services performed during the Allowed Period. Should the City request in writing 
reduced or specific services during the Allowed Period, the Consultant shall provide the services and be compensated as an 
Additional Service. Should the Consultant request the required approval and the City fail to grant it, the Consultant is under 
no obligation to provide the required ongoing Construction Phase services during the Allowed Period excepting this does 
not relieve the Consultant’s obligation to provide punch list and other project close out tasks that are unrelated to the length 
of the construction schedule.  

 
303.1.2.2 The time extension may be the result of poor contractor performance, third party delays, added change order work, weather 

delays, or any other cause, excepting any event, issue, or delay being in any way the fault of the Consultant (whether the 
sole cause or a contributing concurrent cause) shall not count toward the measurement of the 50% extension time period. 
For example, should a 100 day construction contract time extend to 150 days, the 150th day would be eligible for a fee 
adjustment, excepting in this example the consultant was negligent in returning timely submittals resulting in a total of 10 
days delay over the course of the construction, with the result that the first day of the Allowed Period would then be the 
160th day.  

 
303.1.2.3 The Consultant shall submit Allowed Period timecard records for the City’s review in determining eligible personnel, 

activities and hours, as well as any other requested records reasonable necessary for the City to make a determination.  
 

303.1.2.4 Eligible personnel may include the individuals and positions named in this Contract but not support personnel as defined in 
Exhibit “E”.  

 
303.1.2.5 Eligible activities may include the tasks required in this Contract and conducted during the Allowed Period that would not 

have occurred except for the extended construction phase schedule such as attending weekly construction meetings, but 
not activities that would have been conducted regardless of the length of the construction schedule such as reviewing 
submittals, answering RFIs, and preparing punch lists of corrective work. Eligible activities must not benefit other projects in 
any way. 
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303.1.2.6 Any approved 50% extension fee adjustments shall be considered an Additional Service and utilize the rates in Exhibit “E” 
unless otherwise agreed to by the parties to this Contract. Reimbursable Expenses shall not be included unless specifically 
authorized in writing by the City for the Allowed Period. 

 
303.1.2.7 Any time extension related to a suspension of the Project during construction shall not count toward the measurement of the 

50% extension time period. The time period related to the suspension may be allowed a fee adjustment as provided for in 
Section 10.01 Suspension of this Contract instead. 

 
303.1.2.8 50% Time Reduction Exception. Should the Contractor reach Substantial Completion in less than 50% of the awarded 

Construction Time, the Consultant’s Construction Phase fee shall be reduced. Should the Project reach Substantial 
Completion in 50% of the awarded Construction Time to 100% of the awarded Construction Time, the Consultant’s fee for 
the Construction Phase shall not be reduced due to the early completion. 

 
303.1.2.9 The cause of the reduction in time may be an efficient contractor, a generous awarded Construction Time, a change order 

scope reduction, a termination of the Project, or any other cause. 
 

303.1.2.10 The amount of the fee reduction for the Construction Phase shall be based on the percent of the awarded Construction 
Time used. For example, if an awarded Construction Time was 100 days and the project was terminated 10 days into the 
time, the Construction Phase fee would be reduced to 10% of the original fee. 

 
303.2 Post Construction. No adjustments shall be made to the Post Construction Phase fee due to changes in construction schedules. 

 

END OF EXHIBIT “C” 
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EXHIBIT D 
FEE BREAKDOWN 

 
400 TOTAL COMPENSATION 

 
400.1  The total compensation to be paid to the Consultant for performance of this Contract including Basic Services and Additional Services 

Allowance shall not exceed $453,000. Increases to total compensation may only be authorized by written amendment to this Contract. 
This total compensation amount is comprised of the parts described in this Exhibit “D” (Fee Breakdown). 

 
401 SECTION 401: BASIC SERVICES PAYMENT BASED ON THE COMPLETION OF PHASES 

  
401.1 The For the services set forth in Exhibit “A” (Scope of Services), the City agrees to pay to the Consultant the fixed fee assigned for 

each phase of the Project identified in this Exhibit “D” (Fee Breakdown). The Consultant agrees to perform the services required under 
this Contract Exhibit “A” (Scope of Service) for the amount of the fixed fee set forth in this Exhibit “D” (Fee Breakdown). Payment shall be 
made for each phase pursuant to monthly invoices submitted in accordance with this Contract based upon the percentage of services 
completed for each phase. The fixed fee shall constitute the entire compensation to be paid to the Consultant regardless of the number 
of man-hours actually expended to complete the performance of the services set forth in Exhibit “A” (Scope of Services). 

 
 
 
 
 
 
 
 
 
 
 

401.2 The scope of work for each of the phases may be adjusted by the City Representative over the course of the Project, including 
establishing new services or the deletion of listed services. The cost of these adjustments shall be calculated utilizing the rates agreed to 
in this Contract to the extent they are applicable. 

 
401.3 The City Representative shall have the authority to make such work scope adjustments to the services contained within Basic Services 

without processing this Contract for an amendment or additional services authorization, if (1) the revisions are documented and agreed 
to by the Consultant and City in writing prior to performance, (2) the Total Cost for Basic Services is not exceeded, and (3) the change(s) 
are within the scope of the Project. 

 
401.4 ALTERNATE PAYMENT METHOD FOR BASIC SERVICES 

 
At the City’s discretion, the City may revise the payment for Basic Services for all or part of any phase from the method of payment based on 
completion of phases to instead a method based upon the Consultant’s hourly rates. As part of this change to an hourly rate, the City may 
add, delete, or modify the services to be performed. The City shall provide written notice to the Consultant prior to revising the payment 
method to hourly rates. Services for partially completed phases performed prior to the written notice shall be compensated based upon the 
percentage of completion of the phase. 

 
401.5 CONSTRUCTION COST ESTIMATES 

 
Consultant shall deduct from the above Fees $5,000 for each of the required Construction Cost Estimates not delivered, for whatever reason, 
upon completion of each phase. 

 
 
 
 
 

PHASE  FIXED FEE REMARKS 
Schematic Design  $78,675.00  
Design Development  $97,100.00  
Construction Documents  $164,800.00  
Bidding  $6,475.00  
Construction  $59,950.00  
    
 TOTAL  $407,000.00  
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402 ADDITIONAL SERVICES ALLOWANCE 
 

402.1  A Not-To-Exceed Allowance for Additional Services is hereby established as set forth below. The City shall pre-authorize in writing 
Additional Services up to the Total Not-To-Exceed Cost. Services performed prior to receiving the required written authorization from the 
City or in excess of the Total Not-To-Exceed Cost shall not be obligated for compensation. 

 
402.2 Additional Services are services provided in the interests of the Project that are not set forth in Exhibit “A” (Scope of Services).  

 
402.3 The Consultant shall be compensated for Additional Services in accordance with the Additional Services fees set forth in Exhibit “E” 

(Additional Compensation), or if no Additional Service fee has been established for the service, in accordance with the Consultant Hourly 
Rates established in Exhibit “E” (Additional Compensation). Additional Service compensation disputes shall be resolved in accordance 
with the claims and disputes provisions of this Contract and shall not be cause for the Consultant to delay providing requested services. 
Payment shall be made for each completed Additional Service pursuant to invoices submitted in accordance with this Contract. 

 
402.4 Reimbursable Expenses may be compensated from this Allowance for Additional Services to the extent they are allowed by Exhibit “E” 

(Additional Compensation). Payment shall be made for each completed Reimbursable Expense pursuant to invoices submitted in 
accordance with this Contract. Expenses not listed in Exhibit “E” (Additional Compensation) as allowed Reimbursable Expenses shall 
not be compensated without amendment to this Contract to allow them as Reimbursable Expenses.  

 
402.5 Increases to this Total Not-To-Exceed Cost for Additional Services may only be authorized by written amendment to this Contract. 

 

 
 

END OF EXHIBIT “D” 
  

ADDITIONAL SERVICES ALLOWANCE COMMENTS 
TOTAL NOT-TO-EXCEED COST $46,000 Additional design/CM Services 
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EXHIBIT E 
ADDITIONAL COMPENSATION 

 

500 CONSULTANT HOURLY RATES 
  

501 The following hourly rates are to be used as the basis for negotiation of added and reduced services.  These hourly rates are valid for the 
duration of the Project and include salary costs, overhead, administration and profit. The overhead included in these rates covers all support 
personnel who normally work on non-specific project tasks including but not limited to receptionists, senior executives together with their 
assistants, financial accounting personnel, and personnel maintaining facilities, equipment and computers. 
 

CLASSIFICATION HOURLY RATE 

Principal $250.00 

Project Manager $225.00 

Sr. Architect $225.00 

Interior Designer $200.00 

BIM $175.00 

Administrator $80 
 

502 SUB-CONSULTANT HOURLY RATES 
 

502.1 The following hourly rates are to be used as the basis for negotiation of added and reduced services.  These hourly rates are valid for the 
duration of the Project and include salary costs, overhead, administration and profit. The overhead included in these rates covers all 
support personnel who normally work on non-specific project tasks including but not limited to receptionists, senior executives together 
with their assistants, financial accounting personnel, and personnel maintaining facilities, equipment and computers. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Aquatic Design Group RATE UNIT 

Principal $235.00 Per Hour 

Project Architect / Engineer $215.00 Per Hour 

Project Manager $195.00 Per Hour 

Designer $155.00 Per Hour 

Administrative $100.00 Per Hour 

Solid Engineering RATE UNIT 

Principal $250.00 Per Hour 

Structural Engineer $225.00 Per Hour 

Project Manager $200.00 Per Hour 

EIT $175.00 Per Hour 

Administrative $90.00 Per Hour 

Revolution Engineering RATE UNIT 

Principal $250.00 Per Hour 

Project Engineer $210.00 Per Hour 

Project Manager $190.00 Per Hour 

EIT $175.00 Per Hour 

Administrative $90 Per Hour 
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503 ADDITIONAL SERVICES RATES 

  
503.1 The cost of the following potential future Additional Services have been negotiated as of the date of this Contract. 

 

503.2 These Additional Services Rates are valid for the duration of the Project and include salary costs, equipment, overhead, administration 
and profit.  

 
503.3 For Additional Services of sub-consultants, the City shall compensate the Consultant a multiple of one (1.0) times the amounts billed to 

the Consultant for such services. The Consultant may bill for their expenses in managing the Additional Service of sub-consultants, the 
amount of which is already included in the above Additional Service Rates or, if not listed in the above Additional Service Rates, shall be 
approved by the City in writing prior to the Consultant or sub-consultant providing the services. 

 
503.4 The Consultant agrees to provide services in connection with the Project, which are in addition to those required by Exhibit “A” for 

Basic Services, as Additional Services if so requested by the City in writing. Such requests may include, but are not limited to, and are 
not necessarily indicated by this statement as being Additional Services rather than Basic Services: (i) significant changes in the 
Project’s size, quality, complexity, budget, or time schedule, (ii) changes required due to conflicting instructions previously given by the 
City, (iii) changes required by the enactment or amendment to codes, laws or regulations subsequent to the preparation of such 
documents, (iv) services concerning the replacement of that portion of the Project damaged by fire or other cause, and (v) services made 
necessary by the default or failure of the Contractor including major defects or deficiencies in the construction. 

504 REIMBURSABLE EXPENSES 
 

504.1 The following Reimbursable Expenses are allowed: 

 

 

 

 

504.2 For Reimbursable Expenses of the Consultant, the City shall compensate the Consultant a multiple of one (1.0) times the actual direct 
costs incurred by the Consultant. The multiplier includes all compensation for overhead and profit.  

 
504.3 If Reimbursable Expenses are established in this Contract as a fixed sum or a not-to-exceed amount, the Consultant has determined that 

this Reimbursable Expense amount will not be exceeded for the allowed Reimbursable Expenses for performance of the Services set 
forth in Exhibit “A” (Scope of Services), and accordingly does hereby assume the risk to complete the performance of this Contract 
without further compensation for Reimbursable Expenses should the costs exceed this fixed sum or not-to-exceed amount for 
Reimbursable Expenses. 

 
504.4 Travel and per diem expenses are included in the Basic Services Fees, Consultant Hourly Rates, Sub-Consultant Hourly Rates, 

Additional Services Rates, and Reimbursable Expenses shown in this Contract, and may otherwise only be authorized by written 
amendment to this Contract. Expenses incurred prior to written authorization shall not be considered for reimbursement. 

 
504.5 Should travel and per diem expenses be so authorized by the City: 

 
504.6 Expenses shall be based on actual costs submitted for reimbursement with valid original receipts. If a receipt is not normally provided for 

the expense, a certification signed by the traveler shall be submitted. Submitted receipts for travel and per diem reimbursement shall 
name each traveler covered. 

 

ADDITIONAL SERVICE SUBMITTALS SCHEDULE IMPACT FIXED FEE 

None authorized or anticipated as of the 
date of this Contract. 

  
$0 

   $0 

REIMBURSABLE EXPENSE 

None authorized or anticipated as of the date of this Contract.  
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504.7 Rates for lodging and individual meals shall not exceed the published U.S. General Services Administration rates at Clark County, 
Nevada, including the 75% limitation on the day of departure and return. 

 
504.8 Passenger vehicle mileage shall be reimbursed at the rate stipulated by the Internal Revenue Service. 

 
504.9 Examples of expenses that will not be reimbursed include alcoholic beverages, entertainment, laundry, dry cleaning and pressing, 

parking fines, gratuities and tips excepting for taxicab and meals a 15% tip if shown on the receipt, costs related to making reservations 
or other accommodations for travel, phone calls, computer or Internet access costs, car rentals larger than mid-size and car rental 
insurance, air travel other than the lowest coach fair available and travel insurance, premature departure and extended stays for 
personal reasons, and indirect route for personal preference.  

 
 

END OF EXHIBIT “E” 
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EXHIBIT F 
KEY PERSONNEL LIST 

600 CITY PERSONNEL 

600.1 CITY REPRESENTATIVE:  Mark Potokar  

600.2 CITY REPRESENTATIVE'S SUPERVISOR: Mike Janssen 

601 CONSULTANT’S PROJECT STAFF 

601.1 The following personnel will be assigned by to work on the Project. Any changes or additions require City approval. 

601.1.1 CONSULTANT REPRESENTATIVE: Lance Berry 

601.1.2 CONSULTANT REPRESENTATIVE'S SUPERVISOR:  Benjamin J Girardin 

601.1.3 RESPONSIBLE IN CHARGE PERSON:  Benjamin J Girardin 
(List name of individual Architect as licensed) 

601.1.4 IN CHARGE PERSON’S STATE OF NEVADA LICENSE NUMBER:  5878 
(List Architect license number) 

602 CONSULTANT’S SUBCONSULTANTS 

602.1 The following subconsultants will be contracted with and utilized by the Consultant to work on the Project. Any changes or additions require 
City approval. 

602.1.1 STRUCTURAL ENGINEER: Solid Engineering 

602.1.2 MECHANICAL ENGINEER: Revolution Engineering 

602.1.3 ELECTRICAL ENGINEER: Revolution Engineering 

602.1.4 INDEPENDENT COST ESTIMATOR (NOT the Consultant):  ESG 

602.1.5 AQUATIC DESIGN:  Aquatic Design group 

END OF EXHIBIT “F” 
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EXHIBIT “G” 
CERTIFICATE – DISCLOSURE OF OWNERSHIP/PRINCIPALS 

1. Definitions

“City” means the City of Las Vegas. 

“City Council” means the governing body of the City of Las Vegas. 

“Contracting Entity,” means the individual, partnership, or corporation seeking to enter into a contract with the City of Las 
Vegas. 

“Principal” means, for each type of business organization, the following:  (a) sole proprietorship – the owner of the business; 
(b) corporation – the directors and officers of the corporation; but not any branch managers of offices which are a part of
the corporation; (c) partnership – the general partner and limited partners; (d) limited liability company – the managing
member as well as all the other members; (e) trust – the trustee and beneficiaries.

2. Policy

In accordance with Resolutions 79-99, 105-99 and RA-4-99, adopted by the City Council, Contracting Entities seeking to 
enter into certain contracts with the City of Las Vegas must disclose information regarding ownership interests and 
principals.  Such disclosure generally is required in conjunction with a Request for Proposals (RFP).  In other cases, such 
disclosure must be made prior to the execution of a contract. 

3. Instructions

The disclosure required by the Resolutions referenced above shall be made through the completion of this Certificate.  The 
Contracting Entity shall complete Block 1, Block 2, and Block 3.  The Contracting Entity shall complete either Block 4 or its 
alternate in Block 5.  Specific information, which must be provided, is highlighted. 

4. Incorporation

An updated and notarized Certificate shall be incorporated into the resulting contract, if any, between the City and the 
Contracting entity.  Upon execution of such contract, the Contracting Entity is under a continuing obligation to notify the City 
in writing of any material changes to the information in this Certificate.  This notification shall be made within fifteen (15) 
days of the change.  Failure to notify the City of any material change may result, at the option of the City, in a default 
termination (in whole or in part) of the contract, and/or a withholding of payments due the Contracting Entity. 

Block 1:  Contracting Entity 

Name:  PGAL 

Address:  7373 Peak Dr. Suite 170 City / ST / Zip:  Las Vegas, Nevada 89128 

Telephone:  702-435-4448 EIN or DUNS : 

Block 2:  Description / Subject Matter of Contract 

Services for:  Centennial Hills Indoor/Outdoor Pool Improvements  Project Number:  230163-JH 

Block 3: Type of Business 

  Individual      Partnership      Limited Liability Company       Corporation       Trust       Other: 
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CERTIFICATE- DISCLOSURE OF OWNERSHIP/PRINCIPALS (CONTINUED) 

Block 4: Disclosure of Ownership and Principals 

In the space below, the Contracting Entity must disclose all principals (including partners) of the Contracting Entity, as 
well as persons or entities holding more than one-percent (1 %) ownership interest in the Contracting Entity. 

FULL NAME/TITLE BUSINESS ADDRESS BUSINESS PHONE 

1 See attached 

2 

3 

4 

5 

6 

7 

8 

9 

10 

The Contracting Entity shall continue the above list on a sheet of paper entitled "Disclosure of Ownership/Principals -
Continuation" until full and complete disclosure is made. If continuation sheets are attached, please indicate the number of 
sheets: _1 __ 

Block 5: Disclosure of Ownership and Principals - Alternate 

If the Contracting Entity, or its principals or partners, are required to provide disclosure (of persons or entities holding an 
ownership interest) under federal law (such as disclosure required by the Securities and Exchange Commission or the 
Employee Retirement Income Act), a copy of such disclosure may be attached to this Certificate in lieu of providing the 
information set forth in Block 4 above. A description of such disclosure documents must be included below. 

Name of Attached Document: _______________________ _ 

Date of Attached Document: ___________ _ Number of Pages: __ 

Contracting Party Certification (Notarized signature required in event of contract award per section 4, "lncorporation'7 

I certify under penalty of perjury, that all the information provided in this Certrf�e.-i urre 
that I am an individual authorized to contractually bind the above named C ntra ling E _. __

Signature

Ol. 17. "2.oc..3 

Rev 06.2018 

__ day of �U:":'] , 20
,,.

'
f

)

Date
EFREN RAFAEL l"ISTLER

NOTARY PUBLIC

STATE OF NEVADA

Appt. No. ,s-1237-1

My Appl. Expires 2/4/2023
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